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DISCLAIMER

The information contained in this Request for Proposal document ("RFP™) or subsequently
provided to Contractors/Agencies, whether verbally or in documentary or any other form by or on
behalf of MDDA or any of its employees or advisers, is provided to Contractors/Agencies on the
terms and conditions set out in this RFP and such other terms and conditions subject to
which such information is provided.

This RFP is not an agreement and is neither an offer nor invitation by MDDA to the prospective
Contractors/agencies or any other person. The purpose of this RFP is to provide interested
Contractors/agencies with information that may be useful to them in the formulation of their
Proposals pursuant to this RFP. This RFP includes statements, which reflect various assumptions
and assessments arrived at by MDDA in relation to the work. Such assumptions, assessments and
statements do not purport to contain all the information that each Consultant may require. This RFP
may not be appropriate for all persons, and it is not possible for MDDA, its employees or advisers
to consider the objectives, technical expertise and particular needs of each party who reads or uses
this RFP. The assumptions, assessments, statements and information contained in this RFP, may
not be complete, accurate, adequate or correct. Each Consultant should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this RFP and obtain
independent advice from appropriate sources.

Information provided in this RFP to the Contractors/agencies is on a wide range of matters, some
of which depends upon interpretation of law. The information given is not an exhaustive account
of statutory requirements and should not be regarded as a complete or authoritative statement of
law. The Employer accepts no responsibility for the accuracy or otherwise for any interpretation or
opinion on the law expressed herein.

The Employer, its employees and advisers make no representation or warranty and shall have no
liability to any person including any Contractors/agencies under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss,
damages, cost or expense which may arise from or be incurred or suffered on account of anything
contained in this RFP or otherwise, including the accuracy, adequacy, correctness, reliability or
completeness of the RFP and any assessment, assumption, statement or information contained
therein or deemed to form part of this RFP or arising in any way in this Selection Process.

MDDA also accepts no liability of any nature whether resulting from negligence or otherwise
however caused arising from reliance of any Contractors/agencies upon the statements contained
in this RFP.

MDDA may in its absolute discretion, but without being under any obligation to do so, update,
amend or supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that MDDA is bound to select a Contractor/Agency or to
appoint the Selected Contractor/Agency, as the case may be, for the work and MDDA reserves
the right to reject all or any of the Proposals without assigning any reasons whatsoever.



The Contractor/agency shall bear all its costs associated with or relating to the preparation and
submission of its Proposal including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any demonstrations or presentations which may be required by MDDA
or any other costs incurred in connection with or relating to its Proposal. All such costs and
expenses will remain with the Contractor/agency and MDDA shall not be liable in any manner
whatsoever for the same or for any other costs or other expenses incurred by a Contractor/agency

in preparation or submission of the Proposal, regardless of the conduct or outcome of the Selection
Process.



Reference No.:

Name of the Employer:

Project Name:

01/RP/2019

MUSSOORIE DEHRADUN DEVELOPMENT AUTHORITY
(MDDA)

Selection of Contractor/Agency for Engineering, Design,
Construction, Procurement, Installation and Operation &
Maintenance of (A) “Multi-Media Light and Sound Show” and
(B) “Civil Works with Landscape and Horticulture Work™ in
Rajpur Park, Dehradun

SECTION 1. LETTER OF INVITATION

Mussoorie Dehradun Development Authority invites Request for Proposal for Selection of
Contractor/Agency for Engineering, Design, Construction, Procurement, Installation and
Operation & Maintenance of (A) “Multi-Media Light and Sound Show” and (B) “Civil Works
with Landscape and Horticulture Work” in Rajpur Park, Dehradun.

1. The objective of the assignment is to Selection of Contractor/Agency for Engineering,
Design, Construction, Procurement, Installation and Operation & Maintenance of (A) “Multi-
Media Light and Sound Show” and (B) “Civil Works with Landscape and Horticulture Work™

in Rajpur Park, Dehradun

2. A Contractor/Agency will be selected as per procedures described in this RFP.

a) More details on the Services are provided in the Terms of Reference.

b) Itis not permissible to transfer this invitation to any other firm.

c) A successful bidder will be selected under Least Cost Selection (LCS) method and
procedure as described in this RFP.

d) The selection of Contractor/agency shall be on the basis of an evaluation by the MDDA,
through the Selection Process specified in this RFP. Applicants shall be deemed to have
understood and agreed that no explanation or justification for any aspect of the Selection
Process will be given and that the Authority’s decisions are without any right of appeal

whatsoever.

e) Bidders are requested to submit following documents along with their proposal:
i. Bid Document Fee
ii. Earnest Money Deposit (EMD)
iii. Power of attorney for authorised representative

iv. Technical bid

v. Financial bid and forms as desired in the RFP



. The Bid will be rejected in case the bidder has submitted the conditional bid and/or the
specifications of the terms to be supplied, are not complied with RFP.

. The Technical Proposal shall be submitted in Hard Copy to the employer Address & in Soft
Copy Online through www.uktenders.gov.in Portal and Financial Proposal shall be submitted
Online only through www.uktenders.gov.in Portal. In case of any discrepancy between the
Hard Copy and Soft Copy, the Soft Copy shall prevail. The Consultants will submit the
proposal by the date & time indicated in Data Sheet and instructions to the Consultants called
project specific information.

. The detail tender notice and RFP documents can be downloaded from www.uktenders.gov.in.

. The RFP includes the following:

Section 1- Invitation

Section 2- Terms of Reference
Section 3- Instructions to bidders
Section 4- Technical Proposal - Forms
Section 5- Financial Proposal — Forms

MDDA reserves the right to accept or reject any or all proposals any time without being liable
to anyone in anyway and without incurring any obligation to inform the affected applicant/s of
the grounds.

Vice Chairman
Mussoorie Dehradun Development Authority
(MDDA)


http://www.uktenders.gov.in/

SCHEDULE OF SELECTION PROCESS

Schedule of selection process The MDDA would endeavour to adhere to the following schedule:

1. Proposal Due Date or PDD _
Financial Proposal on Development Authority (MDDA), Transport
www.uktenders.gov.in) Nagar, Saharanpur Road, Dehradun — 248001

2. Submission of Hard Copy
of Technical Proposal
along with Bid Document 04:00 P.M. on 22/02/2019
Fee, EMD and Power of
Attorney

3. Date and time of Opening 04:00 P.M. on 22/02/2019
of Technical Proposal

4 Date and Time of Opening To be intimated to the Technical Qualified
of Financial Proposal Bidder

5. Non-refundable Bid Rs. 10000/- (including GST) (Rupees Ten
Document Fees Thousand Only), through Demand Draft in

favour of Secretary, Mussoorie Dehradun
Development Authority (MDDA) payable at
Dehradun — 248001

6. Earnest Money Deposit Rs. 14,00,000/- (Rupees Fourteen Lakhs Only),
through Demand Draft/Bank Guarantee/FDR in
favour of Secretary, Mussoorie Dehradun
Development Authority (MDDA) payable at
Dehradun.

Validity of proposal 180 days

8. Tentative Estimated cost Approx. Rs. 7 Crores (including cost of
Operation & Maintenance for 3 years)

9. Period of Completion 7 months

10. E-tendering website www.uktenders.gov.in

11. Official website of MDDA www.mddaonline.in



http://www.uktenders.gov.in/
http://www.mddaonline.in/

2.1

2.2

2.3

2.4

Section- 2

Terms of Reference

INTRODUCTION

Background

Mussoorie Dehradun Development Authority has taken up challenging works to provide
cultural infrastructure of social wellbeing for residents of Dehradun. With the beautification of
streets and introduction of cultural art work MDDA is already trying to enhance the cultural
life in the city. To further teach and spread the culture and heritage of Uttarakhand with
emphasis on Dehradun a Multimedia Light and Sound Show has been proposed in Rajpur Park,
Dehradun. The work shall also include up-gradation of the park with Engineering, Designing,
Construction, Procurement, Installation and Operation & Maintenance of:-

A — “Multi-Media Light and Sound Show”

B — “Civil Works with Landscape and Horticulture Work” in Rajpur Park, Dehradun.

MDDA wishes to select an agency which will provide complete turnkey solution for the above
mentioned work as per the Government procedures and guidelines. Detailed information is
provided in the RFP.

DESCRIPTION OF THE ASSIGNMENT
The major components of the assignment are:

Assimilation of Layout and Conceptual drawings:- As per the provided layout and
conceptual drawings by MDDA, the Contractor shall familiarise himself and assimilate the
requirements of the project in line with site conditions, and give presentation for the proposal
of works and approach to be followed.

Preparation of Detailed drawings and Estimates:- In consonance with the approved proposal
the contractor shall prepare the detailed drawings of the buildings/structure and site plan and
submit it for the approval for the same from MDDA. After incorporating the suggestions from
MDDA, the contractor shall submit the final drawings and Detailed estimates and get the
approval from MDDA, followed by getting the structure drawings proof checked from
competent authorities like 11T, NIT etc.

Getting approvals of Local/Statutory Bodies:- Contractor shall get approvals from all
requisite Local/Statutory authorities including Municipal, Fire, Environment etc.

Construction of Buildings/structures and Landscape area as per approved
drawings/Estimates:-After getting approvals from all the Statutory bodies. The contractor
shall construct the building /structures and landscape area.



2.5 Multimedia Light and Sound Show:- The work shall also include up-gradation of the park
with Engineering, Designing, Construction, Procurement, Installation and Operation &
Maintenance of (A) “Multi-Media Light and Sound Show” and (B) “Civil Works with
Landscape and Horticulture Work” in Rajpur Park, Dehradun.

3. SCOPE OF WORK
3.1 GENERAL

1. Contractor/Agency shall be responsible for Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of (A) “Multi-Media Light and
Sound Show” and (B) “Civil Works with Landscape and Horticulture Work™ in Rajpur
Park, Dehradun in accordance with the provisions of the RFP document (the “Project”).

The broad scope of the works includes:-

i. Detailed architectural design & drawing and structural calculations, etc.

ii. Landscaping and Horticulture works: Fountain development, earthen mounds, Rock
garden, Children’s play area, walkways plantations etc.

iii. Content Creation in Consultation with MDDA.

iv. Designing, Supplying, Installation, Testing and Commissioning of Light & Sound
Show/Narrative Multimedia Show.

2. The contractor shall also be responsible for 2 year of defect liability period after handing
over of project, including operation and maintenance, for the A) Light and Sound show
work, B) Civil work including landscaping, horticulture work, Garden/structures Buildings
works under project in accordance with the provisions of the RFP document and Operation
and Maintenance for 3 years after completion/handing over of the project to MDDA.

3. Followings are the Project Requirements :

a. The park shall have modernized café, kids area, sheds, development of water bodies,
pathways, washrooms, open amphitheatre, flowering area, Boundary wall with
ornamental work and artistic railing etc.

b. The Project Requirements have been spelt out in the conceptual layouts and project
proposal enclosed at Annexure-1 (Conceptual Layouts). The purpose of enclosed
conceptual layouts is to state the Project Requirements in terms of the infrastructure
& associated facilities to be designed and constructed by the Contractor, nevertheless
it is entirely Contractor’s responsibility to Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of the Project and prepare
detailed working drawings & designs as per the provisions of the RFP document.



3.2

3.21

c. The Contractor is encouraged to introduce innovative and efficient designs for the
Project provided that the Project Requirements stated in the RFP document and
conceptual layouts are fulfilled in entirety.

d. The Contractor shall be responsible for executing Works in order to complete the
Project Requirements in conformity with the Specifications & Standards

SCOPE OF WORK FOR LIGHT AND SOUND SHOW

CONCEPT NOTE : CULTURAL HISTORY OF UTTARAKHAND

Beginning from Vedic times, representation of Kedarkhand, leading to the origin of the
Ganga, the presentation will talk of the Pandava tradition. This will be followed by the
mythological aspect, leading on to the historical background of the dynasties - Chands,
Panwar-Shah that ruled over the region.

Noted personalities like AdiShankaracharya will be mentioned.

The presentation will then narrate the story of the Gurkha invasion followed by the arrival of
the British, mentioning contributions by eminent personalities like Henry Ramsay, Fredrick
Young, Commissioner Trail and Pahadi Wilson.

This will lead to the Freedom Struggle, mentioning contributions of Veer Chandra Singh
Garhwali, SridevSuman and GobindVallabh Pant, among others.

The storyline will mention contribution of Dr.Shyama Prasad Mukherjee in national
integration, as the park is named after him.

The formation of Uttarakhand mentioning tribes, cuisines, folk dances, arts and culture will
be mentioned, also including sites such as Hemkunt Sahib, Nanakmatta, MeethaReetha Sahib,
Peeran Kaliyar, St. Francis Church etc.

CONTENT PRODUCTION

A) RESEARCH DOCUMENT:-

Preparation of the Research & Content Documents.

The agency shall undertake Complete and comprehensive research on cultural and heritage
Content to be vetted by INTACH Dehradun . The work will include but not be limited to
appointment of expert research team, travel, stay, food, meetings and consultation with
subject experts, archival material identification, all consumables, printing, stationary, copies
of images/films, audio tracks, drafts and preparation of a Content Document for submission
to and approval by MDDA or its appointed or selected authority.

The following activities are broadly included:-

1. The agency shall appoint a research team with suitable credentials and experience to
undertake the intensive research work.

2. The agency shall replace any resource found unsuitable for the work at any time during

the work.

Carefully study of the Design Intent.

4. Understand and assimilate the Corrective Inputs.

w

10



[(e]

11.

12.
13.

B)

The agency shall submit a report on their understanding of the Content Advisory.
Prepare and submit a comprehensive plan of work and Time Schedule of the work for
approval by MDDA.

Consult/meeting with the various subject specialists, scholars, institutions, archives as
advised in the Corrective Inputs.

Prepare a Draft Content Document for approval from INTACH Dehradun Chapter.
Make changes/revisions as recommended by MDDA or approval authority.

During the research period the research team shall identify all archival material to be
acquired by the agency.

The agency shall acquire all the identified archival material in quality, formats,
resolution as may be required and useable in the content production at a later stage, after
approval of the content document.

All the archival material shall be acquired by the agency at its own cost.

Client shall assist the agency in acquiring permissions, access to the various subject
specialists, scholars, institutions, archives as identified by the research team or as
advised in the Corrective Inputs. All copyrights have to be acquired by the agency.

AUDIO AND MUSIC

Music and Content production shall include but not be limited to the following:

1.

~

Sound Design/Soundscape — Using Foley and existing sound effects libraries to create
sync and non-sync effects for the soundscape of each Exhibit, as per the concept and
approval. It has to be sourced and created, recorded, edited and mixed.

Background Music — composing original music score to enhance the mood, emotions,
drama of each Exhibit, as per the approved content document. This involves live,
traditional instruments, contemporary instruments and synthesized instruments as well.
This has to be composed, arranged, programmed, produced, recorded with musicians,
edited and mixed.

Voice-Over — Narration for the entire project to be recorded in two voices, each, for the
two deliverable languages. VVoices have to be cast, analysed, recorded, edited and mixed.
The selection of the voice over Artist will be done by MDDA. The department can choose
to recommend or direct the bidder to appoint the celebrity of its own choice for the same.
Songs — compose songs, with singers and musicians, as per the approved content
document for each Exhibit. Songs have to be composed, based on lyrics, to be created,
arranged, programmed, produced, recorded with musicians and singer/s, edited and
mixed.

Poetry — a single voice recitation of the poems, if any, as deemed necessary as per the
approved content document by MDDA, for each Exhibit. This has to be recorded, edited
and mixed.

Final Mix — All the above elements are put together to form a continuous segment, in
consultation and on-site checking with the design consultant. All final elements need to
be edited against a running timeline, mixed and mastered before final delivery.

Final Hindi and English scripts will be created by the agency.

The narration of the voice over will be done by two voices (one male, one female) for
each of the two languages (Hindi, English), to allow for change in dynamics, texture and
dramatic effect. For better dramatization voice over of Child artist can also be used.
Poetry, if any in Hindi, to be recited by one voice and used in other languages, as is.

11



10. The Music and Audio content producer, on behalf of MDDA, shall acquire archival audio

and music tracks, which shall be used as content.

11. Slight adjustments for durations and formats will have to be accounted for.
12. The music and audio content team is expected to work closely with the video team, due

to the overlaps and contingencies involved for the final output.

13. The Music and Audio content Producer shall work closely with a musicologist, for

additional historical accuracy for the content to be provided.

14. The entire Research and Script has to be got approved from INTACH chapter Dehradun

& MDDA.

15. Please note: The voice over artist has to be a reputed person with experience of giving

C)

voice over to award winning movies or equivalent and has to be got approved from
MDDA.

VIDEO CONTENT
I.  All required dimensions, physical sizes, pixel sizes and technical details have been

provided in the drawings. The bidder shall execute the same only with respect to
the final design after taking approval from MDDA.

Il.  Bidder shall ensure that uniformity of style and colour palette is maintained for
each scene and approval from all concerned/competent authorities.

1. There may be consistency in terms of the predetermined style and colour palette for
each story or video. The designers will have to be consulted. The designers will
provide suitable references at the appropriate stages.

V. Final Hindi and English scripts will be created based on the approved content
document.

V.  Astrong production design team to be a part of the Video Content

VI.  Submissions to be made at every stage. All submissions to be submitted in soft
copies with editable files.

VII.  Creating the content i/c videography / chroma shooting/ mapping etc as per

concept. Prepare and show illustrations sketches renders at different stages for
better understanding of the client/MDDA.

VIII.  Creating illustrations, patterns etc. especially for the movie special VFX will also

be created for the content.
IX.  For 2D/3D/Live Shoot content producer, all approvals after preproduction will be

in the format of Maya.mov or similar, and stills in Targa or similar. No proprietary
software will be accepted. If the bidder wishes to provide any other file then he
shall be liable to provide a licenses software as well.

X.  For various scenes the expected final output in many cases is a combination of
various components, skills and scopes based on the final script to be developed
based on the approved content document.

XI.  Archival images/footage that needs to be used as content shall be acquired on behalf
of the client by the video content producer. The rates are inclusive of that.

XII.  Certain sequence in the video to contain either acquired or restored content which
maybe either digitally created through VFS or live action.

XIIl.  Based on schedules number of visits and durations of each visit should be
established.

12



XIV.

XV.

XVI.

XVIL.

The Video Content Producer shall provide an undertaking to that he/she shall
arrange / provide / procure the most appropriate equipment required to produce the
content.

All the final files should be handed over to the client so that they can reuse and edit

as per their requirement at a later stage.

The bidder has to ensure that the submissions made are understood by the client for

which the bidder will use various mediums like sketches, renders, walkthroughs,

sample videos etc. He may have to provide sample projection mapping on site for
approval with help of its SI.

Following milestones are identified as part of the work to be executed by the

vendor. These mile stones include content creation, Scope of work and deliverables

by the Vendor. They also include the responsibilities assigned to the vendor.

I. Fully understand the design concept provided by the consultant with all
reference, design brief as provided including subsequent relevant research for
preparation of the full and final film brief to be executed- and integrated into
the galleries.

ii. Research, Travel and gathering of Subject content for all the reference data and
shooting at the real locations is the responsibility of the Vendor.

iili. Vendor shall have to visit some locations, along with representative/es of client,
of the actual site in order to understand the event better. If reaching to the places
is not possible then the Vendor shall gather references and images from the
internet and from the client.

iv. Vendor would have to plan travel to the locations at his own cost and arrange all
conveniences accordingly. The client would be able arrange reasonable access
to restricted locations as can be possible.

v. Content gathered by Vendor would be shown to the client and the idea would be
brainstormed. The content would be revised if required for approval by the
Client.

vi. Collection of Archival images, video footages, text and related documents from

archives, with necessary copyrights.

vii. Contractor shall maintain and present photographic documentation of proposed

shooting locations.

viii. lllustration of scenes / Mood board / Screen play

ix. The contractor shall prepare the overall story/ content based on the design brief
provided and research work covering site visit, relevant text, images, archival

videos. Preparation of mood board /storyboard, and illustration of every scene,

13



Xi.

Xii.

Xiil.

Xiv.

XV.

XVi.

XVil.

XViii.

XiX.

XX.

XXI.

XXIi.

XXIil.

accurately portraying and conveying the subjects covered and precisely
explaining each and every character and the scene and in consonance with
dioramas, including clear identification of scope of animation, requirements for
special photographs, artwork, and photo-rights. Prepare preliminary production
schedule and timing breakout to show total time of the various audio and visual
elements.

The video content should match with the background of the diorama in terms of
colour combination etc.

There should be consistency in terms of the predetermined style and colour
palette for each gallery, across all mediums (film, illustrations, mannequins etc.).
The designer should be consulted to ensure that uniformity of style and colour
palette is maintained for each gallery. The vendor should provide suitable
references at appropriate stages.

Approval of Illustration/ content

Contractor shall get the illustration/ content approved from MDDA and do the
improvements or rework the same as required by the design consultant and
MDDA.

4 Recreation / restoration of archival videos and animation

After approval of content/illustration from client, recreation / restoration of
archival videos shall be done using requisite software.

5 Preproduction work and approval:-

Pre-production meeting #1; initial pre-production document to be shared with
fully developed mood board, concept notes, locations recce'd and precise
references for costumes art, props etc.

Show and tell: allocate a week / 5 days to show the design consultant team final
locations, talent in costume, props and materials to be used for the shoot.

Script reading session: show and tell ends with a day of all film crew and
consultant design team assembled for reading through / run through of each
script with notes. Release final locked and approved director's storyboard.
Create animation with scratch sound and music, key frame animation.

Sample s/tests of VFX for approvals.

Detailed schedule with timely deliveries of work in progress video files.

One still image of the final composited shot of each scene with VFX.

14



xXiv. Production work :-
a) Preview rushes to tally with presented directors storyboards
b) Grading and colour correction.
c) 2D or 3D/ texture mapping integration + online.
d) 3D modelling and texturing of all assets in accordance with approved
preproduction design.
e) Final animation with synched scratch sound and voices and VFX.
f) Rigging and calisthenics of all assets.
g) Onsite integration of films on to screens, with visual effects (VFX) and 2D

animation as well as programming software and devices.

Submission of 2 external/portable hard drives with rough edit files, approved rushes, final
output files converted and in all versions.
FOR ALL STAGES FINAL CREATIVE CONTROL IS WITH MDDA.

D) AUDIO VISUAL EQUIPMENT (SITC)
Create the complete show and assure that the show is functional at required timings. It should
be easily be controlled with an app on an android or ios device to be provided by the vendor.

A.

VI.

Provide materials, labour and equipment including but not limited to:

The delivery, unloading, setting in place, fastening to walls, floors, ceilings, counters or
other structures where required.

Provide low voltage power and AV signal cable as per drawings as required to deliver
a fully functional system.

Final terminations, dressing, and testing of all Cabling inclusive of cables pulled by
others.

Interconnecting wiring of the system components and equipment alignment and
adjustment.

All other work whether or not expressly specified herein and on the drawings to Provide
complete operational turnkey systems.

To work alongside with the creative and producers team to upload all content and align
the system to the content.

These specifications and the drawings do not necessarily indicate every single
component part of each system. It is the responsibility of the Agency to engineer each
system and its interconnection in order to provide, furnish, and Install completely
operational turnkey systems. No error or omission herein or on any related Construction
Documents shall relieve the Contractor from this responsibility to do so.

Install all equipment to industry safety and ergonomic standards and provide full
engineering technical support throughout the installation process.

15



The Agency shall study the drawings and familiarize himself with the work of the entire
project scope. The work of this section shall be carefully organized and programmed so
that its progress shall be concurrent with the work of all other trades and so that the
work shall proceed as expeditiously as possible.

1)

2)

3)

The Agency shall be responsible for the correct placing of the Work of this section,
equipment to fit into the structure as built, and attachment of equipment to the work
of all other trades and Owner furnished equipment and facilities.
It shall be the responsibility of the Agency to coordinate with those performing
related work and to interface other systems with the Work of this section. The
Agency shall ensure that the work by others shall integrate properly with the Work
of this section and that all such work collectively complies with all requirements as
specified herein.

i) Coordination shall include providing timely submittal and field coordination
of mounting requirements, dimensions, and any other information required by
other trades.

i) Maintain constant communications with all designated personnel of the agency
and attend all construction meetings as requested by the MDDA.

The agency shall generate typical work flow charts with written detailed description
for the complete installation and wiring of the system with typical connectivity
diagrams. These shall be submitted with the tender.

i) The Agency can use the drawings submitted with the tender as his base drawing
to submit the work flow charts and the typical connectivity diagrams.

i) The positions marked of all equipment are not final and is subject to change as
the case may be.

iii) This is to represent to the client that the contractor has understood all the
requirements technically and to convince the client of the same. The above is
the minimum requirements to be submitted with the tender. If the contractor
wants he can submit more documents to show his understanding of the project.

iv) The Contractor shall provide Schedules and Diagrams for the onsite
installation and wiring and shall provide on-going supervision and
coordination with civil agency during the implementation phase.

v) The agency shall provide pre-printed wire labels numerically organized for
signal type and cable count according to the engineering documentation and
shop drawings.

System Interconnections

i)

i)

i)

iv)

The functional interconnections of the control, and video systems shall comply
with the manufacturer’s system installation guidelines industry standard practices,
and as specified herein

The Agency shall provide all interconnection cable, connectors, terminal strips,
wire way, flexible conduit, raceways, etc., to facilitate the audio visual systems as
detailed within these specifications and drawings.

Contractor shall provide all custom connector panels required

The Contractor shall provide all brackets and mounts for the connection of the AV
Equipment.

The Agency shall be fully responsible for the coordination of the control system &
custom programming. Further, the Agency shall be responsible for coordinating the
onsite programming, software de-bugging, and revising custom screens after initial use.

16



The Agency shall be fully responsible for uploading content to the Digit al Video
Servers. This may require coping files from the CD / DVD / HD supplied by the Media
Producers. This includes providing compression, pixel sizes & other specifications to
the Media Producers for recommended bit rate, etc. so the files are compatible with the
specifications of the player.

The Agency shall be responsible for the comprehensive adjustment of the systems as
specified herein and shall provide all test equipment for the system checkout and
acceptance tests. Agency shall provide on-the-job training in systems operation and
maintenance to Owner designated personnel.

Adjust and balance all circuits as specified herein. Set all controls and software
parameters to render fully and optimally operating systems and sub systems.

All computer controlled functions shall require complete audio/ computer/ software
setup, balancing, label entry and documentation.

The scope of work for the Audio-Video Technology Equipment, Lighting & Electrical
Contractor shall include materials, labour, and equipment but will not be limited to the
following:

1. The delivery, unloading. setting in place. fastening to walls. floors, ceilings,
counters or other structures where required.

2. Provide low voltage Power and AV Signal cables as per drawings ( prepared by
contractor ) as required to deliver a fully functional system.

3. Final terminations, dressing, and testing of all cabling inclusive of cables pulled by
others,

4. Interconnecting wiring of the system components and equipment alignment and
adjustment.

5. All other work whether expressly specified herein and on the drawings to provide
complete operational turnkey systems.

6. To work in coordination with the Design Consultant and Audio-video Content
Producers’ teams to upload all content, align the system and devices to the content,
and program all AV and Lighting components to synchronize with the approved
script and the design intent.

7. These specifications and the drawings do not necessarily indicate every single
component part of each system. It is the responsibility of the A Technology
Equipment, Lighting & Electrical Contractor to engineer each system and its
interconnection in order to provide, furnish, and install completely operational
turnkey systems. No error or omission herein or in any related Construction
Documents shall relieve the Contractor from this responsibility to do so.

8. Install all equipment to industry safety and ergonomic standards and provide full
engineering and technical support throughout the installation process.

9. The contractor shall study the drawings and familiarize himself with the work of
the entire project scope. The work of this section shall be carefully organized and
programmed so that its progress shall be concurrent with the work of all other
contractors and so that the work can proceed as expeditiously as possible.
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10. The Contractor shall be responsible for the correct placing of the work of this
section. Equipment to fit into the structure as built, and attachment of equipment to
the work of all other contractors and client furnished equipment and facilities.

11. It shall be the responsibility of the Contractor to coordinate with those performing
related work and to interface other systems with the work of this section. The
Contractor shall ensure that the work by others shall integrate properly with the
work of this section and that all such work collectively complies with all
requirements as specified herein.

12. Coordination shall include providing timely submission and field coordination of
mounting requirements. dimensions, and any other information required by other
contractors.

13. Maintain constant communications with all designated Personnel of the client and
designer consultant and attend all meetings as requested by them.

14. The Contractor shall generate typical work flow charts with written detailed
description for the complete installation and wiring of the system with typical
connectivity diagrams. This shall be submitted with the tender.

15. The Contractor can use the drawings submitted with the tender as his base drawing
to submit the work flow charts and the typical connectivity diagrams. The positions
marked of all equipment are not final und is subject to change as and when
necessary during actual installation.

16 The Contractor shall be required to provide certification or their knowledge of the
products in regard to installation and programming, training and agreements of
technical support by the OEMs or authorized distributors in India throughout the
installation process until completion of the works at their cost.

17. Whenever required, the Contractor must represent to the client that they have
understood all the requirements technically and to convince the client of the same.

18. The Contractor shall provide Schedules and Diagrams for the onsite installation and
wiring and shall provide ongoing supervision and coordination during the
installation, testing, integration, programming and commissioning stages.

19. The Contractor shall provide weather-proof pre-printed wiring labels correctly
coded. numerically organized for signal type, cable count and end-to-end
connectivity according to the engineering documentation and shop drawings.

System Interconnections

* The functional interconnections of the control, audio and video systems shall comply with
the manufacturers’ system installation guidelines, industry-standard practices, and as
specified herein

* The AV Technology Equipment, Lighting & Electrical Contractor shall provide all
interconnection cable, connectors, terminal strips, wire way, flexible conduit, raceways,
etc., to facilitate the audio-visual systems as detailed in the given specifications and
drawings.

* The Contractor shall provide all custom connector panels as required

* The Contractor shall provide and install all brackets and mounts for the proper installation
of the AV equipment

* The Contractor shall be fully responsible for the coordination of the control system and
custom programming. Further, the Contractor shall be responsible for coordinating the on-
site programming, software debugging. and revising custom settings after initial use.



The Contractor shall be fully responsible for uploading content to the Digital Media
Servers. This may require copying files from the CD/DVD/HDD supplied by the Media
Content Producers. This includes providing compression, pixel sizes and other
specifications to the Media Content Producers for recommended bit rate, resolutions, etc.
so that the files are compatible with the specifications of the media player.

The Contractor shall be responsible for the comprehensive adjustment of the systems as
specified herein and shall provide all test equipment for the system checkout und
acceptance tests as per OEM and industry- specific standards.

Adjust and balance all circuits us specified herein. Set all controls as software parameters
to render fully und optimally operating systems and subsystems. All computer controlled
functions shall require complete audio-video/computer/software setup. balancing. label-
entry, programming and documentation.

The Contractor shall provide on-the-job training in systems operation, management and
maintenance to Client designated personnel.

The AV Technology Equipment, Lighting & Electrical Contractor shall provide a printed
SOP (standard Operating Procedures) Manuel in 2 bound copies. These shall contain the
following:

- safe and correct operating and management procedures of all equipment installed by them
and as indicated by the OEMs;

- As-built technical drawings of all equipment us installed on site, including wiring,
cabling und connections done, properly labelled, coded with colours and legend
explaining the same. This should include pictorial representations of the same.

- Copies of valid Guarantee and Warranty certification provided by the OEMs and/or
distributors of the equipment, cables/wires, connectors installed

- OEM provided technical data / cut sheets giving details and specifications of all
equipment and wiring installed.

- Troubleshooting solutions for emergency and urgent requirements

- Safe und correct maintenance methods and management

- Contact names, valid mobile numbers and email IDs of service personnel of each OEM
equipment installed

Lighting & Electrical shall include but will not be limited to the following:
a) SERVICES

*

¥ 0% % ok F X X

Supply. installation. testing, Integration. programming and commissioning of lighting &
Electrical equipment and utilization of some lights as supplied by the client.

Installation of the same as per the design

Integration, Adaptation and Programming

Testing &Commissioning all Equipment

Training of Operators

Maintenance and Support of the installation as agreed upon

Technical and troubleshooting presence during the first 2 weeks of full operation
Enforcement of Manufacturers warranties

b) EXPECTED OUTPUTS

Installation and Commissioning of a fully integrated lighting and Electrical system, which
will include technologies like LED Lighting Fibre Optic lights. Theatre lighting, DMX



Controls, Dimmer Packs. Programming of DMX control boards. all Electricals and Signal
cabling related to the equipment to be Installed.

*

The contractor will also have to provide electrical systems to the AV part of the design.
The electrical systems have to be approved and of ISI/ISO standards

The contractor will have to provide the equipment as per the tender and install the same
as per the architectural plans and design intent.

The Contractor will have to work In conjunction with Design consultant team to ensure
that the lighting is programmed as per the look and feel desired

The contractor will have to provide training for the designated staff of the Client in the
operations and management of the equipment.

The competent staff of the contractor should be on site for a minimum period of 2 weeks
after the opening to see that all equipment are working flawlessly.

The contractor will have to provide a minimum amount of spares as a part of their contract
and enforce the manufacturers warranties.

NOTE:- The entire scope of work to be carried out by the agency and nothing will be
provided by MDDA including all arrangements for the successful completion of the job as
per the bill of quantities(BOQ) shall be made by the bidder to the satisfaction of MDDA.

SUBMITTALS

The A/V Contractor shall submit to the consultant at least two full sets of pre-construction
submittals as described in this section unless instructed otherwise by the construction manager
or general contractor.

A. Conduit and Cabling Submittals

Submit for approval all cable pull schedules and/or run sheets prior to cable installation.
Documentation of the entire conduit and cabling installation shall be fully performed to
construction documentation standards and as specified herein.

B. System Design Submittals
Prior to fabrication the Contractor shall submit for approval, all designs pertaining to the
systems. These designs include, but are not limited to, the following:

1.

w

NG~

Complete system construction and point to point wiring schematic drawings, including
all component values and showing complete letter and number identification of all wire
and cables as well as jacks, terminals and connectors. Drawings also shall show
constructional details, layouts of all equipment, racks and control room occupied spaces,
fully dimensioned of all specially manufactured with schematic wirings items and
wiring diagram including diagrams of small.

All cut sheets related to equipment and components Supplied.

All panels, plates, and designation strips, including details relating to terminology,
engraving, finish, and colour.

All brackets. Hangers, consoles, tables, carts, support bases, and shelves

Schematic drawings of all custom components, assemblies, and circuitry

All equipment modifications

Patch-panel assignment layout drawings

Front mechanical drawings of each equipment rack

20



9. All items of equipment whether a stock manufactured item or custom built shall be
supported by complete and detailed schematic drawings and replacement parts lists. No
“black boxes” or unidentified components shall be acceptable.

C. Equipment Substitution Submittals When submitting a request for substitution or
deviation, include:
Descriptions of the total foreseeable effect of the substitution or deviation upon the design
of the Project and agree to be directly responsible for any resultant extra costs.

Note: Materials and equipment proposed as being in compliance with or in deviation from
specified standards or as a substitute for specified items shall deviation from specified be
indicated as soon as possible. Upon receiving disapproval for any item, the list for approval
and thereafter continue of.

D. Work Progress Schedule
Provide week-by-week Work Progress schedules keyed to personnel, vendors, and tasks as
specified herein and provide updates as requested by the Engineer in Charge of MDDA.

E. Close out Documents
At the completion of the installation, the Agency shall provide the following items, and
submit at least four full sets of each to MDDA.

The following list shall define “Close out Documents”.

NO OWNER OR END USER SHALL SIGN OFF ON ANY SYSTEM OR SUBMIT
FINAL PAYMENT TO ANY CONTRACTOR WHO HAS NOT DELIVERED THESE
ITEMS

a)  Equipment manufacturer’s operation and maintenance manuals for each piece of
equipment, bound in a three ring binder. Include any “as modified” drawings
pertaining to any equipment that has been modified by the contractor

b) A full set of “As Built” or “As Installed” drawings showing all final connections
and field wiring numbers

c) A simple block drawing with the addition of all input and output circuit cable and
terminal block numbers as well as all jack field circuit I.D. designations. A copy of
this drawing shall be framed in Protective plastic and mounted on the inner surface
of the equipment rack door

d)  System Operation and Maintenance Manual - The Agency shall produce this manual
specifically for the systems detailed herein. The “Operation “section shall describe
in detail, all typical procedures necessary to activate each system to provide for the
functional requirements as listed under the Specifications.

The reader of this manual shall be assumed to be technically competent, but
unfamiliar with this particular facility.

The “Maintenance” section shall provide a recommended maintenance schedule with
reference to the applicable pages in the manufacturer’s maintenance manuals, where
the manufacturer information, provides inadequate the agency shall provide the



information necessary for proper maintenance. In addition to the core detailed system
operation and maintenance manual, prepare a more simplified “Quick Start” or
“Executive Summary” version that shall consist of no more than one 8’2 by 11 inch
sheet describing the most basic functions.

Laminated copies of this instruction sheet should be located for easy access by the
user.

Electronic Submittals — The AVC shall supply all System Operation manuals,
Operational and Maintenance Instructions, As-Built Drawings and Documentation,
Crestron& DSP Processor Source Code (uncompiled) and Settings as Microsoft
Word or PDF data files published on CD-ROM.

F. Guarantees, Maintenance & Defects

a)

b)

d)

Maintenance

Defect Liability Period or Guarantee of 2 years including 3 (three) years of operations
and maintenance also. The Contractor shall Operate and maintain the Works for a period
of 3 (three) years reckoned from the certified date of completion of the Works. Including
training the operations and maintenance of project to the officials of client and agency
to which handover is to be given after the end of specified period.

Defects

The Contractor shall make good. at his own cost, and to the satisfaction of the MDDA
all defects, shrinkage, settlement or other faults, arising in the opinion of MDDA from
work or materials not being in accordance with the Drawings or Specifications or
Schedule of Quantities or the instructions of the MDDA, which may appear within
defect liability period after completion of work, excepting specialist items such as
waterproofing, anti-termite treatment etc. which shall call for longer guarantee periods.

The Contractor shall maintain staff and labour at site throughout the defects liability
period and to all the defects as noticed by the team appointed by the contractor or as
brought to its notice, immediately. Cause of defect shall be strictly identified and
restoration shall establish the fact that such defects would not recur. Such defect
restoration is to a degree and level of the specification as the original exhibit had.

Rectification of Defects/ Repairs

If it becomes necessary for the Contractor to replace or renew any defective portions of
the plant or installation under this clause, the provisions of this clause shall apply to the
portions of the plant/installation so replaced or renewed until the expiration of 24
months from the date of such replacements or renewals beyond the defect liability
period.

Guarantee:

i) Besides guarantees as specified by the OEM, the Contractor shall guarantee the
work in general for 3 years, at least, as noted in the General Conditions.
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i) All required guarantees shall be submitted to the MDDA by the Contractor when

requesting Certification of accounts for payment by MDDA.

iii) All required guarantees shall be submitted to the MDDA in the forms given as a

prerequisite to acceptance and payment.

e) Samples & Shop Drawings:

After the award of the Contract, the Contractor shall furnish for the approval of the
MDDA samples and shop drawings, flow-charts for system integration, templates for
kiosks and interactive tables and all the equipment that are to be installed. Samples shall
be delivered as directed by the MDDA. No extra payment is due to the Contractor for
preparation of any samples. A schedule giving dates for the submission of samples shall
be included in the time schedule. Unless specifically authorized, all samples must be
submitted for approval at least ten days prior to commencement of work at site.

f) Guarantee Certificate

a)

b)

The Contract shall not be considered as completed until Guarantee period shall
have expired. The Guarantee Certificate stating that the works have been
completed and maintained to the fullest satisfaction of MDDA and that all the
defects notified had been rectified, shall be given by MDDA within one month of
the expiry of the Guarantee period/Maintenance period whichever comes later,
and if different Guarantee periods shall become applicable to different parts of the
works, the expiry, of the last such period, or as soon thereafter as any work ordered
to be rectified during such period shall be taken as the date for such certificates.
Provided that in the case of fraud, concealment or fraudulent concealment relating
to the works or materials or to any matter dealt within any certificate, the
Guarantee certificate shall not be conclusive evidence as to its sufficiency.

The Contractor shall properly design scaffolding, temporary access, ladders,
ramps and hoisting arrangements, cranes etc. as applicable, to ensure safety of
workmen as well as Works. All scaffolds, ladders and other safety devices shall
be maintained in safe conditions.

All necessary personal safety equipment shall be kept available for the use of the
persons employed on the Site and maintained in a condition for immediate use.
The Contractor shall take adequate steps to ensure proper use of equipment by
those concerned.

Adequate precautions shall be taken to prevent danger from electrical equipment.

All consequences, damages or losses arising by reasons of any violation of the
safety requirement shall be met by the Contractor. The Contractor shall be bound
to pay compensation to the persons for the injuries sustained or death owing to
neglect of the safety precautions, IF any claim proceedings be filed against the
MDDA. The Contractor hereby agrees to indemnify MDDA/ Employer against
the same.

Trial Operations, Handing Over, Completion Certificate

a) On completion of the installation and before its start up. Each item of the
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9)

h)

b)

equipment shall be inspected by MDDA jointly for the correctness and
completeness of the installation. Thereafter Contractors commissioning/start-
up MDDA shall carry out all pre-commissioning tests as specified; the relevant
Indian Standards. Results of pre-commissioning tests shall be signed jointly
by the Contractors Representative and MDDA

Should the continuous operation of the installation during the trial operation
be interrupted due to either difficulty with the installation, or otherwise then
the trial operation shall run again for the period agreed.

The Contractor shall ensure that all technical requirements of installation
inclusive of all sub-systems are compiled well before performance tests are
carried out

Performance Tests

a)

b)

Performance tests shall be then conducted at Site, by the Contractor in the
presence of MDDA to determine compliance of every exhibit with the
specified performance.

The guaranteed performance rating of each exhibit shall be proved by the
Contractor during the performance tests. Should the results of these tests show
any decrease from the guaranteed values, the Contractor shall modify the
exhibits as required to meet the guarantees. In such cases, performance test
shall be repeated within fifteen days from the date the exhibit is ready for re-
test and all cost of modifications including labour, materials and the cost of re-
testing to prove that the exhibit meets the guarantees, shall be borne by the
Contractor.

Final Acceptance/ Completion Certificate

a)

b)

Only after the demonstration of the integrated operation, trial run and approval
of satisfactory performance tests and necessary documentation and
information furnished as per the Contract, shall the MDDA issue the
completion certificate to the Contractor.

Minor defects:

Which do not affect the safe Operation of the exhibit at the rated capacity, if
accepted by MDDA shall not be considered as reason for the installation being
not ready for handing over. These defects will be notified to the Contractor
and will be rectified by the Contractor in a mutually agreed schedule.

All equipment, tools and tackles and any special instruments required, for
conducting pre-commissioning and performance tests shall be provided by the
Contractor at his cost.

Uses Before Completion Certificate

a)

If by reason of any default on the part of the Contractor, a completion
certificate has not been issued in respect of every portion of the Works as
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mentioned in Clause above within one month after the time for completion or
extended time as the case may be, the Client shall be at liberty to use the Works
or any portion thereof in respect, of which a completion certificate has not been
issued, provided that works or the portion so used as aforesaid shall be
reasonably capable of being used and that the Contractor shall be afforded the
earliest opportunity of taking such steps as may be necessary to permit the
issue of the certificate of completion.

b) The Client shall be at liberty from time to time or at any time before the
completion of the Works to take possession of and use any part of the Site or
uncompleted Works and in such a case the Contractor shall completely finish
the said incomplete parts of the works as and when MDDA shall direct
whether before or after the respective prescribed time or extended time or
times (if any) for the completion of the Works and if required by the MDDA
while to take possession of the said part or parts of the Site or Works.

J) Final Performance & Guarantee Test

a) The final test, as the performance and guarantee test, shall be conducted at Site
by the Client. The Contractor’s commissioning and start-up Engineer-in-
charges shall make the unit ready for such tests and assist the MDDA in
conducting such tests. Such test will be commenced within a period mutually
agreed upon after the successful completion of trial operations.

b) These tests shall be binding on both the parties of the Contract to determine
compliance of exhibit with the performance guarantee.

c) All the special instruments which will require proper calibration, any special
equipment, tools and tackles including special instruments before conducting
such performance and guarantee tests shall be provided by the Contractor free
of cost.

d) The guarantee performance figures of the exhibit shall be proved by the
Contractor during these performances and guarantee tests. Should the results
of these tests show any decrease for the guaranteed value the Contractor shall
modify the equipment of exhibits as required to enable it to meet the
guarantees. In such cases, performance and guarantee test hall be repeated
within one month, from the date the equipment is ready for re-test and all costs
for modifications including labour, materials and the cost of additional testing
to prove that the equipment meets the guarantee, shall be borne by the
Contractor.

3.3 SCOPE OF WORK FOR CIVIL, HORTICULTURE, LANDSCAPING AND
ELECTRICAL WORK

Brief of the Works to be carried out by the Contractor are given below:

i) Site Survey & Soil Investigation:- All site survey and soil investigation works including
but not limited to topographic survey, geo-technical investigations (soil testing) of the
Project Site for construction, Water survey etc. For garden design purpose Contractor shall
also take soil samples and have them analysed for nutrient levels and required amendments.
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il) Preparation of Design & Drawings:- All works including but not limited to preparation of
detailed engineering Design and Drawings shall be prepared to fulfil the Project
Requirements as per the provisions and duly vetted by the Proof checking agency
(institutions like 1T, NIT etc) and shall get approval from the engineer-in-charge OF
MDDA.

iii)Horticulture and Landscaping:- The proposed garden with wide range of trees, plants and
flora with their botanical names found in the region. All works relating to development and
maintaining of horticulture and landscaping with tree, plants, shrubs, lawns, etc. in the
Project premises to develop as world class garden. Cleaning out the unused material,
construction debris (bricks, concrete lumps etc) from the planting locations, replacing the
top soil (if required) with good earth for plantation. Doing various activities like Trenching,
excavation, ploughing, digging holes, supplying, mixing and spreading good earth (if
required), manure, sludge, fertilizers, insecticides and pesticides. Providing pot plants at
various locations. Uprooting weeds and its disposal, Periodical watering and Cutting of
plants to required shape with scissors etc. Supplying and spraying of pesticide and
insecticides etc whenever necessary. Landscaping (inside and outside) to provide an
beautiful and aesthetically pleasing view, etc. any other works as may be required to be
carried out in order to complete the Project Requirements.

The scope of work for Landscape and Associated Works consists of the following, the details
of which shall be read in conjunction with the drawings and specifications provided with
this contract:

i. Procurement and supply of plants, grass as per list and specifications to be approved by
MDDA, including delivery to on-site nursery and/or worksite

ii. Procurement and supply of good earth, sludge, manure, etc. as per specification or as
directed by site supervisor/landscape architect/Engineer in Charge

iii. Setting up of On-site Nursery including all associated works of levelling, site clearing,
construction and maintenance of nursery plots. Making good and handing over of the
On-site nursery to the MDDA after completion of the maintenance period.

iv. Excavation and backfilling of planting pits/ beds for trees, palms, shrubs, ground covers,
accents, landscape sites and turf.

v. All clearance works, which include removal of debris, contaminated soil and disposal of
waste material outside the Site.

vi. Planting and all other associated works as per technical specifications including
preparation of planting locations and preparing ‘saucers’ for watering, adding soil after
settlement, etc.

vii. All staking, guying, wrapping, tying and any other required techniques of trees and
palms as per attached specifications or as required at the time of implementation.

viii. Installing of temporary barricading for protection of landscape sites during and after
implementation.



iX. Watering all plants and landscape sites with their own water tankers to ensure that all
plants have optimum water during and after implementation.

X. Maintenance of Plants and associated works during the period of execution and
performance of works upto the issuance of the Completion Certificate and for 36 months
after the issuance of Completion Certificate, including, but not limited to, watering,
manuring, pest control, cutting, trimming, pruning and replacing dead and dying plants.

xi. Please note that the Contractor agency shall make his own arrangement for provision of
water/ electricity for the execution of Works.

xii. All hard landscape works including, toe walls, edging etc. shall be the executed by the
contractor agency.

xiii. The contractor must be aware of general and specific site conditions, topography and
any existing landscape prior to commencement of any landscape works on site.

iv) Civil Works:-

All civil works including but not limited to earth works, foundation & works, structural
works, earth filling works, disposal of excess soil, transportation of construction as well
surplus materials, anti-termite treatment works, water proofing treatment works, RCC
works, centring & shuttering works, roof works, plastering works of walls and ceiling,
white cement based putty works on walls, POP works, false ceiling works, flooring works,
finishing works of exterior and interior wall, door & window frames and shutters, cladding
works, expansion joint and its treatment, rain water harvesting structures, parking with
adequate lighting, porch at all entrances, staircase railing, steel railing, guard room,
underground water tank, indoor and outdoor signages, hardscaping& landscaping, garden,
temperate house, waterfall, water channels, walkways, etc and any other works as may be
required to be carried out in order to complete the Project Requirements.

Sanitary, Water Supply & Irrigation Works:-

All sanitary, water supply and irrigation works including but not limited to plumbing &
laying of pipes including connection to vertical stack/ main lines and to all sanitary fixtures,
sanitary fixtures & fittings (e.g. water closet, lavatory pans, urinals, wash basin, shower
rose, mirror, soap dispenser, towel ring, towel rails, toilet paper holder, multi point hooks,
towel racks, etc.), toilets for differentially abled, flooring and dado in toilets & washrooms,
chromium plated (C.P.) fittings works, water tanks, sump tank, arrangement for hot and
cold water, etc and any other works as may be required to be carried out in order to complete
the Project Requirements.

vi) Drainage Works:-

All drainage works including but not limited to sewerage/storm water drainage works, earth
works for excavation, disposal, backfilling and compaction, pipe lines, manholes, catch
basins and connections to rain water harvesting, sump tank, connection to existing sewerage
network/nallah available in the area, etc and any other works as may be required to be
carried out in order to complete the Project Requirements.
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vii) Electrical & Mechanical Works: -

viii)

Xi)

All electrical works including but not limited to conduit fitting works, wiring works for
lights and convenience socket outs, LAN wiring etc. in concealed/surface
conduit/raceways, main panel board works, wiring for telephone outlets, sub main wiring,
conducting for voltage system, electrical & lighting fixtures installations viz. switches,
modular electric board plates, plug & sockets, outlet boxes, Led lights, tube lights, panels,
transformers, sub-station works, LT distribution works, installation of flood light
luminaries of required LUX level for illumination in park, mechanical works, CCTV
wiring, audio sound wiring etc. and any other works as may be required to be carried out
in order to complete the Project Requirements.

General Electrical Works and External lllumination Works:-
The scope of Electrical work for above shall include but not limited to:-
- Incomer supply system.

- General Electrical installation works including Fixtures & Fans i/c DB, raising mains,
lightning conductor, luminaries & earthing.

- External lllumination & Security Lights.

Internal Road and Pathways:-
All works relating to development of internal road and pathways in and around proposed
garden.

Landscaping lighting:- The design will follow correct lightning design combination of
highlighting, shadowing, silhouetting, moonlighting, wall washing with appropriate low
and high voltage fixtures preferably energy efficient LED lightning.

Signages:-

The Contractor shall provide signages, of ultra violet printing informatory signboard made
out of 4 mm thick aluminium composite panel (ACP) of various sizes supported by steel
pipes so as to facilitate necessary information to the visitors regarding garden areas,
amenities and their location. The signage would be provided separately for Information
Signs, Facility Signs, and Other Signs.

Garden Sculptures:-

Design, fabrication and installation of permanent public artworks as per the theme of the
park. The contractor shall obtain such design and comparative cost for approval of client.

Any other Works as may be required for implementation of the Project and on direction of
Engineer-in-charge.
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4.  Structural Specification :

4.1 All structures should be designed considering Seismic Zone No-V as per IS code. It is the

contractor’s responsibility to perform soil investigation to check the foundation design. In
no case, under designing and over —design of foundation shall be entertained.

The following BIS codes will be referred while carrying out the design:-
I. 1S : 1893-2002 Criteria for earth quake resistant design of structure —Pt | General
Provision & building

ii. 1S: 13920-2002 Ductile detailing of RC structure subjected to Seismic Forces —Code
of practice

1i. 1S 4326-1993 Earthquake Resistant Design and Construction of Buildings

iv. 1S 456-2000 code of practice for plain & reinforced concrete

v. IS 875 code of practice for designed loads (Other than earthquake) for buildings and
structures.

Part | : 1987 — Dead Loads — unit weights of building materials and stored materials.
Part 2 : 1987 — Imposed loads

Part 3 : 1987 — Wind loads

All the Works shall be executed as per the Design & Drawings prepared by the contractor
and as approved by the Engineer-in-charge, in accordance with the Specification and
Standards mentioned herein below and conforming to the State PWD Specification,
National Building Code (NBC), Bureau of Indian Standard (BIS) Codes, Guidelines and
Space Standards for Barrier Free Built Environment for Disabled and Elderly Persons
issued by CPWD and in accordance with the provisions of the Contract Agreement, and
approved by the Engineer-in-charge after incorporating feedback/changes suggested
by the Engineer-in-charge.

5. In case Specification and Standards contained in this document do not cover any
particular item of Works the Contractor, with prior approval of the Engineer-in-charge,
shall adopt the Specification and Standards, in order of priority, mentioned in the
documents listed below:

a)
b)
c)
d)

Uttarakhand PWD Specification
CPWD Specifications
Relevant BIS Codes

Manufacturer’s specifications

In case specifications are not available in any of the documents as stated herein above,

Then the Engineer-in-charge may take appropriate decision in this respect which shall be final
and binding on the Contractor.
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6.  Sanitary Installation:

a)

b)

Providing and fixing high end quality make wall hung type water closet back inlet ‘P’ trap,
cast iron chair type brackets with CP bolts and white cover, high end quality make CP
concealed type 32mm Dia. flush valve, CP elbow, wall flange, making necessary
connections to GI Flush/inlet pipes etc. Fixing the WC pan over rubber padding recessed
by nut, bolts, making joints in putty of white zinc, including cutting the wall and making
good the same.

Providing and fixing CPVC pipes including all fittings such as bends, tees, single or double
Y with or without access including saddle supports, clamps, fixtures with lead caulked
joints etc. complete.

Providing and fixing bib cock, stop cock/angle valves etc of standard design, high end
quality make as approved by the Engineer-in Charge.

7.  Water Supply installation:

a)

b)

d)

f)

Supplying & fixing, cutting, treading, laying and jointing under Ground, CPVC pipes of
approved make & ISI brand of required dia with specials such as tees, bends, elbows,
couplings, unions, etc. including excavation, back filing, testing the lines to 10.54
Kgs/sgcm pressure as approved by Engineer-in-charge / consultant etc. complete.

Supplying & fixing, cutting threading, laying jointing on wall, CPVC of approved make &
IS1 brand of required diameter with specials such as tees, bends, elbows, coupling, unions,
etc. including drilling or making of holes in RCC/brick wall, making good all cuttings
using cement mortar, and testing the lines to 10.54 kgs/sq.cm pressure as approved by
Engineer-in-charge consultant etc. complete.

Providing and fixing white vitreous high end quality make urinal of 580X 380X350 with
automatic flushing sensor of high end quality make with fittings, ClI or MS brackets
fixtures, standard size CP brass flush pipe spreaders with unions and clams (all in CP brass)
32 mm dia Gl concealed waste pipe including painting of fittings and brackets, cutting and
making good the walls and floors wherever required and providing a bye pass net work of
GI1 15 mm dia inlet pipes to bypass the sensor arrangement , including 18mm thick granite
stone slab partition both side polished , edge moulded of size 1050mm x 600mm deep fixed
with cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 stone aggregate 6mm nominal
size) and finished smooth etc. complete.

Providing and fixing under type oval shaped white vitreous high end quality make wash
basin of size 550 mm X 400 mm with C.I. /MS brackets , 15 mm CP brass high end quality
make system sensor operated pillar taps 32 mm C.P bottle trap, CP brass waste coupling
and making good the walls wherever required . Further including 18mm thick granite
counter slab supported on 32mm thick vertical sandwich and horizontal kaddapa stone
slabs, fixed in cement mortar including granite facia with moulding and oval cutting. Also
providing a bye pass network of GI 15mm dia inlet pipes to bypass the sensor arrangement
etc. complete.

Providing and fixing 100x75 mm dia CI nahani tap with lead caulked joint and 100 mm
dia stainless grating.

Providing and fixing bevelled edge mirror of superior glass mounted on decorative teak
wood frames and 6mm thick water roof century ply board base fixed to wooden cleats with
CP brass screws and washers complete.
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g) Providing and fixing of best quality soap dish fixed on wall complete (In shower room,
wash basins)

h) Providing and fixing CP brass paper holder of approved design and shade including all
fixtures, etc. complete (WC)

1) Providing and fixing CP brass towel rod dish of approved design and shade including all
fixtures, etc. complete.

J) Providing and fixing screwed high end quality make brass ball valve with level of approved
quality as per IS 778 as per site requirement.

* 15 mmdia
* 20 mm dia
* 32 mmdia
* 40 mm dia
* 50 mm dia

k) Providing and fixing screwed end gun metal Non return valve of approved quality as per
site requirement

* 32 mm dia
* 40 mm dia
* 50 mm dia

1) Supplying & fixing, laying of irrigation system for garden areas as approved by Engineer-
in-charge / consultant etc. complete.

Samples of finishing items:

The contractor shall provide mock up for all the finishing items including doors and windows
fittings toilets fixture, grill designs, flooring materials, SS railing design and material, light
fixtures etc at appropriate location approved by the Engineer-in-charge. Samples of all
materials proposed to be employed in permanent works shall be submitted to the Engineer-in-
charge when called for. In such cases, materials will not be brought to the site without prior
approval of the Engineer-in-charge. Materials or workmanship, not corresponding in character
and quality with approved samples, will be rejected by the Engineer-in-charge. Samples
required for approval and testing must be supplied at least 10 days in advance to allow for
testing and approval. Delay to the works arising from the late submission of samples will not
be acceptable as a reason for delay in completion of the works. The contractor will bear all
expenses for sampling and testing, whether at the manufacturer’s premises at source, at site or
at any testing laboratory or institution as directed by the Engineer.

Electrical & Electronics works:

All electrical fittings and fixtures should in conformity with the specifications for electrical and
electrical works enclosed in the tender paper. Specifications mentioned above should cover PA
system of the rooms, master clock system including fire alarm system. The design and type of
structure for all the rooms be so selected by the tenderer to the electrical wing. The lighting of
building with illumination of the compound shall be as per approved planning done by the

31



10.

11.

12.

13.

14.

Architect with aesthetic consideration and as approved by the client. The required lux level of
the interiors and public places are as given in the enclosed specification for Electronics.

Security of the site:

The Contractor shall take all measures necessary to ensure security of the site, including
exercising control over all persons and vehicles which are employed or engaged on the site or
in connection with the Works or the other works comprising the Project and with the security
arrangements applicable to any other site within the Project. The contractor will have to ensure
protecting the trees, plants etc from damage up to maintenance period/handing over to the
owning agency. The Contractor shall carry out the Works so as to minimise disruption to road
and pedestrian traffic. All works shall be executed strictly as per the CPWD specifications of
the works and direction of Engineer-in-charge.

Services area:
The Contractor shall design and construct all the necessary services areas such as pump rooms,
Underground tanks, Substation etc. as required for the site.

Additional Information:

1. Approvals: To submit all drawings, documents, applications through MDDA and pursuing
with concerned authorities for approval regarding script, layouts, electricity, water etc. The
concept offered by the bidders shall be with full consideration of the site conditions.
However the plan submitted by the successful agency for approval shall be forwarded and
followed up by MDDA also but the plans have to be modified wherever required as per the
requirements of concerned authorities. For research and script regarding culture and
heritage of Uttarakhand all deliverables shall be vetted from INTACH Dehradun Chapter.

2. Viewers gallery, Control room

a) Designing the Viewers gallery, Control room as per the layout Design to be approved by a
client and proof checking of all the structures to be got done by the agency.

b) Execution of works for the viewer’s gallery for on average 250 persons and the control
room as per the concept perceived, ticket counter, entry/exit gate, signage on approach
road etc.

Completion Drawings:
Submit as built drawings related to the show, Maintenance & Operation manual along with
guarantee cards etc. Complete operation Matrix is to be submitted.

Life of Components:

The implementation of the project is of permanent nature & all the components are expected to
have life of not less than 10 years except routine wear and tear. All copper cables shall be
utilized besides it is to be ensured that after sales service is available within a reasonable time
for all equipment’s used. Structural and safety measures are to be ensured.
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15.

16.

17.

18.

19.

20.

Essential Services:

The bidder shall provide the essential services like Firefighting, Fire detection, HVAC, and all
building services and all site services. Monitor speakers in the control room, pathway lighting
required from the gallery, CCTV for all the installed equipment, danger plates, Earthing etc.
The works shall be executed as per the statutory guidelines of concerned Engineer-in-charge.

Recording of the show:

Two copies of the cloning of the show in two languages i.e. Hindi & English shall be submitted
after the commissioning and handing over of the show. All soft copies of edited files to be
submitted.

Rates:

The rates quoted by the Bidder, shall be inclusive of all taxes (including works contract tax,
labour cess, duties levies, Octroi etc. except (GST) and all charges for packing forwarding,
insurance, freight and delivery, installation, testing, commissioning etc. at site including
temporary construction of storage, risks, overhead charges, general liabilities/obligations and
clearance from Local Body. The fee for the Third Party inspections shall be borne by the
Agency.

a) The department will not issue Octroi exemption certificate.

b) The contractor has to carry out maintenance as per manufacturer’s standards for the period
of 36 months from the date of handing over. Nothing extra shall be paid on this account.

Completeness of Bid:

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation bolts,
termination lugs for electrical connections and all other items which are useful and necessary
for efficient assembly and installation of equipment and components of the work shall be
deemed to have been included in the Bid irrespective of that, whether such items are specifically
mentioned in the Bid documents or not.

Storage and Custody of Materials:

No storage accommodation shall be provided by the department. Watch and ward of the stores
and their safe custody shall be the responsibility of the contractor till the final taking over of
the project by MDDA.

Care of the Building:

Care shall be taken by the contractor while handling and installing the various equipments and
components of the work to avoid damage to the building. He shall be responsible for repairing
all damages and restoring the same to their original finish at his cost. He shall also remove at
his cost all unwanted and waste materials arising out of the installation from the site of work.
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21.

22.

23.

Completion Period:

a)

b)

The completion period of 7 months indicated in the Bid documents is for the entire work
of planning, designing, approval of drawings etc. arrangement of materials & equipments,
delivery at site including transportation, installation, testing, commissioning and handing
over the entire PROJECT to the satisfaction of the Engineer-in-charge.

The completion of the work shall be certified by Engineer-in-charge by department and
defects any (if any) shall be to rectified to the entire satisfaction of MDDA/competent
authority.

Guarantee:

a)

b)

All equipments shall be guaranteed for a minimum period of 36 months which shall be
reckoned from the date of taking over the project by the MDDA. The guarantee shall be
against unsatisfactory performance and /or break down due to defective design,
workmanship or material. The equipments or components, or any part thereof, so found
defective during guarantee period shall be forthwith repaired or replaced free of cost, to
the satisfaction of the Engineer-in-charge of MDDA. In case it is felt by MDDA that undue
delay is being caused by the contractor in doing this, the same will be got done by the
department at the risk and cost of the contractor. The decision of the MDDA in this regard
shall be final & binding on the contractor.

The contractor must carry out routine inspection/testing as per manufacturers
recommendation or as per decision of the Engineer-in-charge during the guarantee period
and attend to the defects taking place during this period. Sufficient number of trained and
experienced staff shall be made available to meet any exigency/emergency at site of work
during the guarantee period.

The Bid shall guarantee among other things, the following:-

i) Quality, strength and performance of the materials used as per manufacturers
standards.

i) Safe mechanical and electrical stress on all parts under all specified conditions of
operation.

iii) Satisfactorily operation during maintenance period.

Indemnity:

Contractor/Agency shall at all times indemnify MDDA, consequent on this works contract.
Contractor/Agency shall be liable, for any accident occurring due to any cause and the
contractor shall be responsible for any accident or damage incurred or claims arising there from
during the period of erection, construction and putting into operation and during operation and
maintenance. The equipments and ancillary equipment under the supervision of the successful
Bidder in so far as the latter is responsible. Contractor/Agency shall also provide all insurance
including third party insurance as may be necessary to cover the risk. No extra payment would
be made to the Contractor/Agency on account of the above.
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24,

25.

26.

27.

Erection Tools:

No tools and tackles either for unloading or for shifting the equipment for erection purposes
would be made available by the department. The successful Bidder shall make his own
arrangement for all these facilities.

Power Supply:

Arrangement of Electric supply (Three Phase/Single Phase) as required to carry out the work
for successful commissioning of the system shall be obtained by Contractor/Agency from the
Concerning Department, at one place from where agency will use the cable/switch etc. for other
location of work in the building.

Water Supply:
Arrangement of Water supply for testing & for successful installation & completion of the
system shall be in the scope of successful firm without any extra cost.

Extent of work:

The work shall comprise of entire labour including supervision and all materials necessary to
make a complete project and such tests and adjustments and commissioning, as may be required
by the department. The term complete installation shall not only mean major items of the plant
and equipment covered by specifications but all incidental sundry components necessary for
complete execution and satisfactory performance of installation with all layout charts whether
or not those have been mentioned in details in the Bid documents in connection with this
contract as this is a turnkey job

In addition to supply, installation, testing and commissioning of complete project
installation,, following works shall be deemed to be included within the scope of work to
be executed by the Bidder as this is a turnkey job

a) Minor building works necessary for installation of equipments, foundation, making of
opening in walls or in floors and restoring them to their original condition / finish and
necessary grouting etc as required.

b) All supports for cables and MS channels for erection of panels & etc as are necessary.
c) Water supply for execution and successful commissioning of the system.

d) Small wiring, inter-connection etc inclusive of all materials and accessories, necessary to
comply with the regulations as well as proper and trouble free operation of the equipment.

e) Closing of the cable entry points in sub-station/rooms against seepage of water, rodents
etc.

f) Tools and tackles required for handling and installation.
g) Necessary testing equipment for commissioning.

h) Watch and Ward of materials and/or installation and equipment till their handling over to
the department.

i) All minor building works, such as equipment foundation if required cutting and making
good holes, grouting of channels belts as required. Cutting and making good damages etc.

j) Provision of supports/clamps for equipment, cables etc. wherever required.
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28.

29.

Engagement of Third party Audit/Inspection agency:

MDDA shall have the right to engage any Third party inspection/audit agency for quality
inspection, monitoring and supervision of works, as per it’s Sol]e discretion, and Contractor

shall be bound to cooperate, assist and comply with the Third party inspection/audit agency.

The charges for services of Third party inspection/audit agency shall be borne by the

Contractor.

Payment Schedule:

1. The Bidder shall submit the vetted Design, Drawing, DPR for the Construction,

Procurement, Installation and Operation & Maintenance of:-
A — “Multi-Media Light and Sound Show”
B — “Civil Works with Landscape and Horticulture Work” in Rajpur Park, Dehradun

The DPR shall be finalized by MDDA and the payment shall be made on the approved
cost of DPR.

The detailed estimates and item wise BOQ of the work to be carried out, as prepared by the
contractor and got approved from MDDA shall contain all the costs and serve as the
document for making payments The time schedule/payment schedule will be as follows:

The Contractor shall submit to MDDA, monthly statements/bills of the estimated value of
the work completed less the cumulative amount certified previously, along with copies of
the following documents:-
(i)  Measurements and quantities of items of work done since last bill.
(i)  Copies of quality control tests in specified format covering the work done since last
bill.
(iii) Copies of instructions recorded in the instruction book containing the instructions
and compliance made thereof, covering the work done since last bill.

The Contractor shall submit all bills on the printed forms. MDDA shall check the
Contractor’s monthly statements within 30 days. The processing time of the payment
will be 60 days for final payment and 30 days for all other payments. Subject to the
satisfactory performance by the Contractor/Agency and approval of Engineer in Charge.
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30.

31.

Description of work PAYMENT TIME FRAME
Percentage
ON SUBMISSION OF VETTED | 5% OF APPROVED 30 DAYS FROM
DPR FROM (IIT, NIT) DPR COST AGREEMENT DATE
On COMPLETETION OF 25% | 15% APPROVED 75 DAYS FROM
OF WORK AS PER DPR DPR COST AGREEMENT DATE
On COMPLETETION OF 50% | 30 % APPROVED 120 DAYS FROM
OF WORK AS PER DPR DPR COST AGREEMENT
On COMPLETETION OF 75% | 20 % APPROVED 165 DAYS FROM
OF WORK AS PER DPR DPR COST AGREEMENT
On COMPLETETION OF 100% | 20 % APPROVED 210 DAYS FROM
OF WORK AS PER DPR DPR COST AGREEMENT
REST OF THE 10% AMOUNT 3 YEARS AFTER
SHALL BE PAID FOR COMPLETION OF
OPERATION AND WORK
MAINTAINANCE FOR
THREE YEARS ON ANNUAL
BASIS

Variations & Change in the Scope of Work:

For any variations, alterations omission, additions to or substitutions for the original
specifications, drawings, designs and instructions that may appear to be necessary or advisable
during the progress of the work can be allowed only after the recommendations of Engineer in
Charge, and the Contractor shall be bound to carry out the work, without any extra cost, in
accordance with any instructions which may be given to him in writing, signed by the Engineer.
Such alterations/ additions/ substitutions shall not invalidate the contract and shall be carried
out by the Contractor on the same conditions in all respect on which he agreed to do the main
work. The time of completion of the work shall be extended in the proportion that the altered,
additional or substituted works bears to the original contract work and the certificate of the
Engineer shall be conclusive as to such proportion.

Payments for Variation:

31.1 Any variation that is, increase or decrease in the scope of this work, shall be regulated
as per approved DPR.

31.2 If rate is not available in break up, the contractor shall provide the Engineer with a
quotation (with breakdown of unit rates) for carrying out of the variation when
requested to do so by the engineer. The engineer shall assess the quotation which shall
be given within seven days of the request or within any longer period stated by the
Engineer and before the variation is ordered.

31.3 If'the Contractor’s quotation/justification is unreasonable, the Engineer in charge may
order the Variation and make a change to the Contract Price which shall be based on
Engineer’s own forecast of the effects of the Variation on the Contractor’s costs.

31.4 The Contractor shall not be entitled to additional payment for costs which could have
been avoided by giving early warning.
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32.

33.

34.

35.

Currencies :
All payments shall be made in Indian Rupees.

Procedure for Monitoring & Review of the Assignment:
Monthly Progress Report shall be submitted by the contractor to MDDA to review the Project.

Outputs and Deliverables:
The contractor shall submit all the Architectural, structural, services drawings, shop drawings,

As-built drawings, or any other drawing/document desired by MDDA and furnish all the
necessary approvals from local bodies and authorities. Along with all the test certificates
including manufacturers certificate and site test reports as required and Guarantee and warranty
certificates for all the equipments/accessories installed.

Terms for Provision of the Services and Reporting and General Conditions:

a. The Contractor should bear all the costs associated with their visit to the client, preparation
& submission of their proposal, etc.

b. The Contractor will correspond with and report to concerned authorized person from
Mussoorie Dehradun Development Authority.

c. The Contractor will work according to the deadlines provided in this RFP.

d. The Contractor will conduct the task in professional and ethical manner and will ensure that
none of its actions have an adverse effect on the project.

e. The Contractor will set up site office at Project place with complete infrastructure —
Computers, Software, Printer, Furniture etc.

f. The Contractor will appoint Team Lead and staff for field activity and data entry at site office
who will work in close coordination with Mussoorie Dehradun Development Authority
office.

g. Operation and Maintenance of Park :- All the income generated from park through entry
fee, light and sound show and by other means in any name shall be the income of MDDA
only and all the charges for park in any name shall be decide by MDDA.
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36.

37.

38.

Time Duration:

The Overall work under this TOR should be completed in all respect and output/ deliverables
need to be handed over to the office of MDDA, within 7 months’ time after the signing of the
agreement. On receiving and reviewing the justified reasons and requests made by the
Contractor /Agency , the Monitoring committee may recommend grant of extension of 4 (four)
weeks (after the above stipulated time frame). However, MDDA reserves the time to extend
this period with a penalty @1% of outstanding payment for every week and part thereof for
first 3 weeks and @2% of outstanding payment for every week and part thereof for next weeks
maximum upto 10 % of outstanding payment.

Further if Contractor/Agency fail to complete the work agency may be blacklisted by MDDA.

Quality Control:
The Contractor shall follow CPWD/PWD Uttarakhand, standard, specification, guidelines as
applicable and Government of India standards and guidelines for the works.

Arbitration:

If any dispute arises out of with regard to the interpretation, meaning, work of operation or the
breach of the terms and condition, the matter shall be settled as per Arbitration and Conciliation
Act 1996 with its amendments from time to time. The dispute shall be referred to a sole
arbitrator to be appointed by the Commissioner Garhwal Mandal whose decision shall be final
and binding on both the parties.
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EXISTING SITE PLAN

PROPOSED SITE PLAN

ANNEXURE- |
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ZONING PLAN

LEGEND

s LIGHT AND SOUND SHOW
CIRCULATION
BOULDER GARDEN
i KIDS PLAY AREA
W PUBLICFACILITIES
[ CAFETERIA
. PICNIC/ FAMILY AREA
e VIEWING DECK
FLOWER BEDS

In the hinterlands of Dehradun , Uttarakhand lies the Rajpur Park peacefully snuggled in the Kairwaan village at
Rajpur. It falls under the Garhwal region . This lavish park is thronged by many visitors belonging to different age
groups who are enticed by the park's well-manicured gardens and scenic beauty around.

UTTARAKHAND

EXISTING SITE
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Minimum Specifications (for indicating purpose only)

2 projectors of 18000 Lumens Full HD with native resolution of 1920 x 1200 DLP™ or better.
The Lens System should have motorized functions for Zoom, Focus, Horizontal and vertical
offsets or comparable. The system should have outdoor weatherised projector casing. The
projection should be able to cover the entire facade wall.

Facade Wall of min size as shown and the wall to have 3d relief work as approved from Competent
Authority.

Min 10 FULL color LED lights for illuminating the trees and to be part of the show.

Minimum 4 Outdoor LED Moving heads with Gobos

Min 3 9W 3m by 3m Spread Laser lights

Min 3 Haze Machines

Sound System : Through Headphones

State of the art show controller systems controllable through electronic means/devices

Requisite Ups system and air-conditioning in server rooms.
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Tentative Design for Facade of Light and Sound Show
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Section- 3

Instructions to Bidders

1. Introduction

Mussoorie Dehradun Development Authority (MDDA) henceforth referred as Client/Authority,
invites Request for Proposal from Agency/Contractor for Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound
Show” and (B) “Civil Works with Landscape and Horticulture Work” in Rajpur Park,
Dehradun. (hereinafter referred as Project) as per guidelines and in coordination with MDDA.. Guideline &
specifications of CPWD, other Indian standards and all statutory guidelines shall be followed.

1.1 Interested bidders may submit their proposals by the date as mentioned in schedule of

selection process.

1.2 Technical and financial bids shall be submitted online separately.

1.3 Proposals should be submitted in English.

2.  Brief Description of Bidding Process

a)

b)

d)

In order to identify and select an entity for award of the Project, the MDDA intends to
adopt a single stage, open, transparent, competitive bidding process (the "Bidding
Process”). The single stage of the Bidding Process is the Proposal stage during which
Proposal(s) are being invited from the Bidders.

The evaluation of the Proposals would be carried out on least cost based selection in two
(2) mutually distinct and sequential steps.

The first step would be the Qualification Step which would involve a test for
responsiveness based on technical and financial qualification criteria set forth herein.

In the qualification step, the qualification submission comprising information of the
Bidders on their Technical capacity and Financial capacity for undertaking the Project
would be evaluated and Technical scores will be given , Based on this step, only those
Proposals that meet the technical capacity and financial capacity as set out in this RFP
Document for the Project and have a technical score of 75 marks and above, would be
qualified and their financial proposals would be opened for identification and selection of
the Bidder to whom the Project, subject to the terms of RFP, be awarded (the "Selected
Bidder").

The bidder quoting the lowest (L1) bid will be called for further discussions to sign a
Contract Agreement. who shall be responsible for Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of (A) “Multi-Media Light
and Sound Show” and (B) “Civil Works with Landscape and Horticulture Work” in
Rajpur Park, Dehradun as per guidelines and in coordination with MDDA.

Selected Bidder shall be responsible to complete the “Project” during the term of
(7 months) in conformity with the TOR.
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f) The Proposals would be evaluated on the basis of the qualification and evaluation criteria
set out in this RFP Document in order to identify the Selected Bidder.

Procurement of Documents

The RFP Document can be downloaded from e-tendering website www.uktenders.gov.in or
MDDA website www.mddaonline.in A demand draft for Rs. 10,000/- (Rupees Ten thousand
Only), including GST in favour of “Secretary, Mussoorie Dehradun Development Authority”
payable at Dehradun, the above mentioned payment shall be made along with the submission
of Proposal and the copy demand draft shall be Annexed with technical proposal.

Site visit and verification of information

Bidders are encouraged to submit their respective Proposals after visiting the Project site and
ascertaining for themselves the site conditions, traffic, location, surroundings, climate, access
to the site, availability of data, Applicable Laws and regulations or any other matter considered
relevant by them.

Bidders are invited to examine the Project in greater detail, and to carry out, at their cost, such
studies as may be required for submitting their respective Proposals.

Communications

All communications should be addressed to:

Vice Chairman

Mussoorie Dehradun Development Authority (MDDA)
Transport Nagar, Saharanpur Road,

Dehradun — 248001

Tel: 0135 - 6603100, 0135-6603115,

Fax: 0135 — 6603103

Email: info@mddaonline.in, pmumddal@gmail.com

The Official Website of the Authority is: www.mddaonline.in

All communications, should contain the following information, to be marked at the top in
bold letters:

“RFP for Selection of Agency/Contractor for Engineering, Design, Construction, Procurement,
Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound Show” and (B)
“Civil Works with Landscape and Horticulture Work” in Rajpur Park, Dehradun.

Proposal Evaluation
General

a. From the time the bids are opened to the time the contract is awarded, if any contractor
wishes to contact the Client on any matter related to its proposal, it should do so in writing
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at the address indicated. Any effort by the firm to influence the Client in the Client’s proposal
evaluation, proposal comparison or contract award decisions may result in the rejection of
the consultant’s proposal.

Bidders are advised that the selection of consultant shall be on the basis of an evaluation by
the Authority through the Selection Process specified in this RFP. Bidders shall be deemed
to have understood and agreed that no explanation or justification for any aspect of the
Selection Process will be given and that the Authority's decisions are without any right of
appeal whatsoever.

The Bidder shall submit its Proposal in the form and manner specified in the RFP. The
Technical Proposal shall be submitted in the form at Form-1 and the Financial Proposal shall
be submitted in the form at Form Fin-1. Upon selection, the lowest Bidder shall be required
to enter into an agreement with the Authority.

Detailed description of the objectives, scope of services, Deliverables and other
requirements relating to this Project are specified in this RFP.

The Technical Proposal shall not include any financial information.

The Financial Proposal should be complete, i.e., it should list all costs associated with the
Assignment/Project.

The financial proposal should be prepared in Indian Rupees.
For Pre-Qualification, the bidder must fulfil the following conditions:-
A proposal shall be rejected at this stage if the Bidders proposal found Non- Responsive

PRE-QUALIFICATION CRITERIA:

The Proprietors/Partnership Firms/Companies who fulfill the following requirements shall
be eligible to apply. Joint ventures/Consortium are accepted as per the conditions
stipulated in the clauses below.

1. To qualify for award of the contract, each bidder in its name should have in the last seven
years satisfactorily completed, the criteria for both works Part (A) and Part (B).

2. Joint ventures/Consortium are allowed on a condition that Lead partner of the bidding
JV/Consortium should be system integrator and content provider for shows of “Similar
works” and in its name and qualifies for eligibility condition for Part A and other partner
of bidding JV should have completed “Similar works” and qualifies for eligibility
condition for Part B.

3. No. of JV/Consortium partners shall not more than 2 (one Lead Partner & one other
partner).

4. For being considered the Bidder should meet the following minimum criteria:

The following requirements to be furnished by the bidders for pre-qualification as per
the tender document:-

1. The Bidder/s shall be a Proprietor ship firm /Private Company/firm incorporated in
India under the (Indian) Companies Act 1956/2013 or a company incorporated under
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equivalent law abroad or Limited Liability Partnership (LLP) firm incorporated under
the Limited Liability Partnership Act, 2008 or under equivalent law in any other
country. The Bidder/s shall be required to submit a true copy of its Incorporation
Certificate, along with Proposal.
Bidder must have a Valid Goods & Service Tax (GST) Registration and Pan card (copy
must be enclosed).
Bidder should have been operational in India from at least 05 years with the proof of
incorporation/commencement of business The Bidder/s shall be required to submit
Incorporation Certificate/ Registration Certificate commencement proof shall be
submitted along with the proposal.
. The Bidder/or any of its JV/ Consortium partner should not have been
blacklisted/debarred/termination of contract except for reasons of convenience of Client
by any Government/Public Company/ PSUs/funding agencies, etc. Declaration should
be submitted on Stamp Paper.
For Part (A) :-
(i) Bidder should have satisfactorily completed the works as mentioned below during
the last seven years ending previous day of last day of submission of bid.
e  One similar work (A) costing not less than 80% of the Estimated cost (Rs.
4.2 crores) of project.
OR
e Two similar works (A) each costing not less than 50% of the Estimated
cost (Rs. 4.2 crores) of project.
OR
e  Three similar works (A) each costing not less than 40% of the Estimated
cost (Rs. 4.2 crores) of project.

Similar works (A) means work of:

A :- For Light and sound show / Narrative multi-media show

“SITC of Narrative Multi-media Show/Projection mapping shows with special
effects/Sound and light Multimedia show/Digital Museum Works of cultural heritage,
historic importance.

For Part (B) :-
(it) Should have satisfactorily completed the works as mentioned below during the
last seven years ending previous day of last day of submission of bid.

e One similar work (B) costing not less than 80% of the Estimated cost (Rs.
2.3 crores) of project.
OR
e Two similar works (B) each costing not less than 50% of the Estimated
cost (Rs. 2.3 crores) of project.
OR

e Three similar works (B) each costing not less than 40% of the Estimated
cost (Rs. 2.3 crores) of project.

Similar works (B) means work of:

B :- For Civil Works with Landscape and Horticulture Work
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11.

12.

13.

14.

15.

16.

“Development works of Parks with buildings such as cafeteria and public services,
Or Construction work of buildings with development works of Landscape including
Horticulture and site services works.”

The specialized agencies/contractors should provide documentary proof of eligibility
requirement as mentioned above. The completion certificates should clearly indicate (a)
the date of completion of work (b) completed value of work. The completion certificate
should be signed by an officer not below the rank of Executive Engineer or equivalent.
Contractor should provide minimum 2 minute movies of such projects PART(A) AND
Part (B), along with completion certificate.

Non-refundable Bid Document Fee of Rs. 10000/- (including GST) (Rupees Ten
Thousand Only), through Demand Draft in favour of Secretary, Mussoorie Dehradun
Development Authority (MDDA) payable at Dehradun.

Earnest Money Deposit (EMD) of Rs. 14,00,000/- (Rupees Fourteen Lakhs Only),
through Demand Draft/Bank Guarantee/FDR in favour of Secretary, Mussoorie
Dehradun Development Authority (MDDA) payable at Dehradun.

The Bidder (in case of single business entity) should have a Positive Net Worth and
minimum average annual turnover of Indian Rs. 3.5 Cr. (Three Crores and Fifty Lakhs
only) during the last three (3) financial years (FY: 15-16, 16-17 & 17-18) and in case of
JV/Consortium, the average annual Turnover of lead member shall be Rs. 2.5 Cr. (Two
Crores and Fifty Lakhs only) and Rs. 1.7 Cr. (One Crore and Seventy Lakhs only) for
JV/Consortium partner during the last three (3) financial years (FY: 15-16, 16-17 & 17-
18). Audited balance sheet along with Profit & Loss statement and turnover for last
three years (Certificate from CA/Auditor shall be attached) with the proposal as per
Annexure.

Bidder should have a solvency of Rs. 4 Crores (Copy of original Solvency certificate to
be submitted). Certified by from his Bankers.

The bidder, or Lead partner of the JV should be system integrator for shows of Similar
works since last five years.

Basic amount taken for calculation of costing of eligibility is excluding operation and
maintenance.

Undertaking/Tender acceptance letter as per Form- VI

Letter of Authorisation From OEM as per Form-VI1.

Technical Key Personnel list & detailed C.V. as per Form-1VV

For components of (a) Civil works related to Facade wall and Content the main
contractor should either himself meet the eligibility criteria or he will have to associate

with the concerned specialist agencies for (a) Civil works for Facade wall & (b) Content
Work after award of work and has to submit details of such agency(s) who have
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executed such works. Approval of the specialized agencies for each work as stated
above shall be obtained from the MDDA within 15 days of award of work. Even if, such
specialized items of work shall be executed by the specialized agencies, the work shall
be deemed to be executed by the tenderer for all purposes and the responsibility of the
quality of items of works executed etc. shall continue to be that of the tenderer only.

7. Evaluation of Technical Proposals

MDDA as a whole evaluates the proposals on the basis of their responsiveness to the Terms of
Reference, applying the evaluation criteria specified. Only Responsive proposal will be
evaluated further. A proposal shall be rejected at this stage if it does not achieve the minimum
75% Technical score.

EVALUATION CRITERIA:

Technical Evaluation — Firm achieving minimum 75 marks in the below mentioned criteria will
be eligible for opening of Financial Proposal. The following criteria’s shall be supported by valid
documents as per the tender formats.

LIST OF DOCUMENTS TO BE SUBMITTED:-

a) Contractors/Agency Experience on the basis of Multi-Media Light and Sound Show
Implementation as per annexed Form.

b) Experience in Installation of Hardware Equipment in the Sound and light/Multimedia shows,
Laser shows on monuments / notified buildings and Museum as per annexed Form.

c) Experience in film making like Feature film, Short Films and advertisement films as per
annexed Form.

d) Format for Annual Turnover as per the Audited Accounts Towards the qualifying experience
as per annexed Form.

e) Undertaking/Tender Acceptance Letter as per annexed Form.

f) Letter of Authorization from the OEM against this tender and also confirmation of availability
of spares during warranty and AMC period as per annexed Form.
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S.No. | Criteria Maximum Marks
Hardware Civil
Content (AIV) work
Pre\_/ious Experience of similar completed 20 marks
projects of value over INR 2.80 Crores or more
1 for Av integration, 1.4 Crore or more for
content production, 2.3 Crore or more for Civil | 5 Marks | 10 Marks
works. 5 Marks
1 project 2 Marks 4 Marks 2 Marks
2 project 3 Marks 6 Marks 3 Marks
3 Project 4 Marks 8 Marks 4 Marks
4 or more projects 5 Marks 10 Marks 5 Marks
6 marks
Ongoing Operations/ Maintenance of similar
2| projects. Where Project value (SITC) is not less
than 4.2 Crores 2Marks | 2Marks | 5 Marks
1 Project 1Marks 1Marks 1 Mark
2 projects or more projects 2 Marks 2 Marks 2 Marks
3 Team CV's (full tl_mg employees of Lead Bidder 10 Marks
as on tender publishing date)
Technical Lead
(12+ years of experience in the field of AV/
Al integration and experience of handling 3 similar 4 Marks
projects
qualification: B. Tech (EC/CS/IT)/MCA
Project Manager
(8+ years of experience in the field of
B| AV/integration and experience of handling 3 3 Marks
similar projects
qualification: B. Tech (EC/CS/IT)/MCA
Design Manager
(10+ years of experience in the field of
C| AVl/integration and experience of handling 3 3 Marks

similar projects) qualification: B. Tech
(ECICS/IT)/IMCA

49



\Voice over

IN HINDI- 3 marks

Voice over in various shows including SEL /
anchoring in major public announcements/
Broadcaster/Narrator.

i) Two voice over- 1 Mark

ii) Three voice over- 2 Marks 6 Marks
iii) Four or more voice over- 3 Marks
IN ENGLISH- 3 marks
Voice over in various shows including SEL /
anchoring in major public announcements/
Broadcaster/Narrator.
i) Two voice over- 1 Mark
ii) Three voice over- 2 Marks
iii) Four or more voice over- 3 Marks
In case Voice over artist has won any National
award given by Govt. of India, will be preferred.
Musicologist
Music director in films/TV serials/ Advt. films /
SEL shows (Background music original score).
i) Two works- 2 Marks
6 Marks
ii) Three works- 3 Marks
iii) Four or more works- 6 Marks
In case Musicologist has won any National award
given by Govt. of India, will be preferred.
Script writer 8 Marks

i) One script for commercial film or TV serial- 1
mark

ii) Two script other than commercial film or TV
serial-1 mark

iii) One script for commercial film or TV serial.
And one script other commercial film or TV
serial-2 marks

iv) Two scripts for commercial film or TV serial-
3 marks

v) Three scripts- 4 marks
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vi) Four script- 5 marks

In case Script writer has won any National award
given by Govt. of India, will be awarded by
additional 3 marks over and above (i) to (vi)- 3
marks

International/National Awards won/
Certifications in the field of AV/integration for

7| Light and sound show, Museums etc. 4 Marks
1 mark for each award, (maximum 4 marks)

Average annual turnover (of Lead Contractor)

8 during last 3 years ending 31st Mar 2018 10 Marks
Rs. 3.5 Crores and upto Rs. 5 Crores 5 Marks
More than Rs. 5 Crores and upto Rs. 8 Crores 7 Marks
More than Rs. 8 Crores 10 Marks

9| Presentation 30 Marks
A detailed presentation about proposed story,
scripts with Audio Video Clip of minimum. 2 min 15 Marks
duration  highlighting  the  understanding/
conceptual proposal of the above said project.

Methodology, Work plan 5 Marks
Approach / OEM 5 Marks
Conceptual note 5 Marks
Total 100 Marks

Note:- The Bidder should provide CV’s and the consent letters of the artist or professionals
which are part of this team. Without consent letters, the submittal will not be considered
and the bidder can be disqualified.

Apart from the above mentioned criteria’s the bidder will have to produce the following without
which technical bid will not be evaluated.

i) Design of gallery, control room, projector room along with their Description, drawings and
layout.

i) Concept/theme of the sound and light/Multimedia Show (in brief)

Agency/ Prospective Bidder has to secure minimum 75 marks from the above technical
evaluation criteria failing which the agency will be disqualified and their financial bid will not
be opened.
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On the basis of the technical assessment, agencies securing the minimum qualifying marks of 75
will be shortlisted and the financial bid of only the shortlisted agencies will be opened. The date
and time of opening of the financial bids will be conveyed to the Technical Qualified agencies.

NOTE:

Technical Bids will be evaluated on the basis of documents as detailed above & presentations to
be made by the eligible agencies before the Constituted Committee. The date and time of the
presentations will be conveyed to the eligible agencies.

The Technical Bids will be evaluated on the basis of the indicated parameters in the table above.

I. Any entity which has been barred by the Central Government, any State Government, a
statutory authority or a Public sector undertaking, as the case may be, from participating
in any project, and the bar subsists as on the date of Proposal, would not be eligible to
submit a Proposal either by itself or through its Associate.

ii. A Bidder should have, during the last three years, neither failed to perform on any
agreement, as evidenced by imposition of a penalty by an arbitral or judicial authority or a
judicial pronouncement or arbitration award against the Bidder or its Associate, nor been
expelled from any project or agreement nor have had any agreement terminated for breach
by such Bidder or its Associate.

iii. The minimum technical score required to pass is: 75%

Public Opening and Evaluation of Financial Proposals

A) After the evaluation of Technical Proposal is completed, MDDA shall notify only those
consultants whose proposals have been short-listed of the same and the date and time for
opening of financial proposals.

B) The Financial Proposals shall be opened publicly in the presence of the BIDDER’
representatives who choose to attend. The name of the BIDDER, the technical scores, and
the proposed amount shall be read aloud and recorded when the Financial Proposals are
opened. There will be an Evaluation Committee constituted by MDDA for evaluation.

C) The Evaluation Committee will determine whether the Financial Proposals are complete,
correct any computational errors, etc.

D) The Consultant who has bid the lowest amount (L1) will be invited for discussions/
clarifications for the purpose of signing a Contract Agreement.

Presentation

The Bidders shall have to submit their presentation for Technical Evaluation on Understanding
of ToR, Technical Approach and Methodology and Adequacy of Proposed Work Plan.

a) Technical Approach and Methodology: In this chapter you should explain your
understanding of the objectives of the Assignment/job, approach to the Assignment/job,
methodology for carrying out the activities and obtaining the expected output, and the degree
of detail of such output. You should highlight the problems being addressed and their
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10.

11.

12.

importance and explain the technical approach you would adopt to address them. You should
also explain the methodologies you propose to adopt and highlight the compatibility of those
methodologies with the proposed approach.

b) Work Plan: The consultant should propose and justify the main activities of the
Assignment/job, their content and duration, phasing and interrelations, milestones (including
interim approvals by the Employer), and delivery dates of the reports. The proposed work
plan should be consistent with the technical approach and methodology, showing
understanding of the TOR and ability to translate them into a feasible working plan. A list of
the final documents, including reports, drawings, and tables to be delivered as final output,
should be included here. The work plan should be consistent with the Work Schedule.

c) Presentation: The consultant would be required to make a presentation on the on above for
performing the assignment as and when intimated by MDDA during the Evaluation Process.

Conflict of Interest

A Bidder shall not have a conflict of interest that may affect the Selection Process or the
Consultancy (the "Conflict of Interest™). Any Bidder found to have a Conflict of Interest shall be
disqualified. In the event of disqualification, MDDA shall forfeit and appropriate the Bid
Security as mutually agreed genuine pre-estimated compensation and damages payable to
MDDA for, inter alia, the time, cost and effort of MDDA including consideration of such
Bidder's Proposal, without prejudice to any other right or remedy that may be available to MDDA
hereunder or otherwise.

MDDA requires that the Consultant provides professional, objective, and impartial advice and
at all times hold the Authority's interests paramount, avoid conflicts with other assignments or
its own interests, and act without any consideration for future work. The Consultant shall not
accept or engage in any assignment that would be in conflict with its prior or current obligations
to other clients, or that may place it in a position of not being able to carry out the assignment in
the best interests of the Authority.

Number of Proposals

No Bidder shall submit more than one Proposal for the Project. A Bidder applying individually
or as an Associate shall not be entitled to submit another proposal either individually or as a
member of any consortium, as the case may be.

Cost of Proposal

The Bidders shall be responsible for all of the costs associated with the preparation of their
Proposals and their participation in the Selection Process including visits to the Authority, Project
site etc. MDDA will not be responsible or in any way liable for such costs, regardless of the
conduct or outcome of the Selection Process.
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14.

15.

Acknowledgement by Bidder

It shall be deemed that by submitting the Proposal, the Bidder has:
a) made a complete and careful examination of the RFP;

b) received all relevant information requested from the Authority;

c) acknowledged and accepted the risk of inadequacy, error or mistake in the information
provided in the RFP or furnished by or on behalf of the Authority or relating to any of the
matters referred in this RFP;

d) Satisfied itself about all matters, things and information, including matters referred herein
above, necessary and required for submitting an informed Proposal and performance of all of
its obligations thereunder;

e) acknowledged that it does not have a Conflict of Interest; and
f) agreed to be bound by the undertaking provided by it under and in terms hereof.

g) The Authority shall not be liable for any omission, mistake or error on the part of the Bidder
in respect of any of the above or on account of any matter or thing arising out of or concerning
or relating to RFP or the Selection Process, including any error or mistake therein or in any
information or data given by the Authority.

Right to reject any or all Proposals

Notwithstanding anything contained in this RFP, MDDA reserves the right to accept or reject
any Proposal and to annul the Selection Process and reject all Proposals, at any time without any
liability or any obligation for such acceptance, rejection or annulment, and without assigning any
reasons thereof. Without prejudice to the generality of Clause’s, the Authority reserves the right
to reject any Proposal if:

a) atany time, a material misrepresentation is made or discovered, or

b) the Bidder does not provide, within the time specified by the Authority, the supplemental
information sought by MDDA for evaluation of the Proposal.

Misrepresentation/ improper response by the Bidder may lead to the disqualification of the
Bidder. If such disqualification / rejection occurs after the Proposals have been opened and the
L1 Bidder gets disqualified / rejected, then the Authority reserves the right to consider the next
best Bidder or take any other measure as may be deemed fit in the sole discretion of the Authority,
including annulment of the Selection Process.

Clarifications

To facilitate evaluation of Proposals, the Authority may, at its sole discretion, seek clarifications
from any Bidder regarding its Proposal. Such clarification(s) shall be provided within the time
specified by the Authority for this purpose. Any request for clarification(s) and all clarification(s)
in response thereto shall be in writing.
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17.
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20.

If a Bidder does not provide clarifications sought under above within the specified time, its
Proposal shall be liable to be rejected. In case the Proposal is not rejected, the Authority may
proceed to evaluate the Proposal by construing the particulars requiring clarification to the best
of its understanding, and the Bidder shall be barred from subsequently questioning such
interpretation of the Authority.

Amendment of RFP

At any time before the submission of Proposals, MDDA may amend the RFP by issuing an
addendum in writing or by standard electronic means. The addendum shall be uploaded on the
website and will be binding on all of them. Bidder shall update themselves by visiting the website
regularly, for not being updated by the bidders themselves, MDDA bears no responsibility.
Bidders shall acknowledge receipt of all amendments. To give Bidders reasonable time in which
to take an amendment into account in their Proposals MDDA may, if the amendment is
substantial, extend the deadline for the submission of Proposals.

Language

The Proposal with all accompanying documents (the "Documents™) and all communications in
relation to or concerning the Selection Process shall be in English language and strictly on the
forms provided in this RFP. No supporting document or printed literature shall be submitted with
the Proposal unless specifically asked for and in case any of these Documents is in another
language, it must be accompanied by an accurate translation of the relevant passages in English,
in which case, for all purposes of interpretation of the Proposal, the translation in English shall
prevail.

Proposal Due Date

Proposal should be submitted on or before date and time as mentioned in schedule of selection
process ate-tendering website i.e. www.uktenders.gov.in and in the manner and form as detailed
in this RFP document.

The Authority may, in its sole discretion, extend the Proposal Due Date by issuing an Addendum
in accordance with RFP uniformly for all Bidders.

Late Proposals

Proposals received after the specified time on Proposal Due Date shall not be eligible for
consideration and shall be summarily rejected.

Bid Security

The Bidder shall furnish as part of its Proposal, a Bid Security of Rs. 35,00,000/- (Rupees Thirty-
Five Lakhs Only) in the form of a Demand Draft/Bank Guarantee issued by one of the
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21.

Nationalised/ Scheduled Banks in India in favour of the Secretary, Mussoorie Dehradun
Development Authority payable at Dehradun (the "Bid Security™), The Selected Bidder's Bid
Security shall be returned, upon the Bidder submitting the Performance Security at the time of
signing the Agreement which shall be 10% of the Contract Value.

Any Bid not accompanied by the Bid Security shall be rejected by the Authority as non-
responsive.

The Authority shall not be liable to pay any interest on the Bid Security and the same shall be
interest free.

The Bidder, by submitting its Proposal pursuant to this RFP, shall be deemed to have
acknowledged that without prejudice to the Authority's any other right or remedy hereunder or
in law or otherwise, the Bid Security shall be forfeited and appropriated by the Authority as the
mutually agreed pre-estimated compensation and damage payable to the Authority for, inter alia,
the time, cost and effort of the Authority in regard to the RFP including the consideration and
evaluation of the Proposal under the following conditions:

a) If a Bidder submits a non-responsive Proposal,
b) If a Bidder engages in any of the Prohibited Practices specified in this RFP document;

c) If a Bidder withdraws its Proposal during the period of its validity as specified in this RFP
document and as extended by the Bidder from time to time;

d) Inthe case of the Selected Bidder, if the Bidder fails to reconfirm its commitments as required

e) In the case of a Selected Bidder, if the Bidder fails to sign the Agreement or commence the
assignment respectively; or

f) If the Bidder is found to have a Conflict of Interest as specified

Submission, Receipt, and Opening of Proposal

21.1 The Consultants shall submit their Technical and Financial Proposals Online only. The
original proposal, both Technical and Financial Proposals shall contain no interlineations
or overwriting, except as necessary to correct errors made by the Consultants themselves.
The person who signed the proposal must initial such corrections. Submission letters for
both Technical and Financial Proposals should respectively be in the format given in the
RFP.

21.2 An authorized representative of the Consultants shall initial all pages of the original
Technical and Financial Proposals. The authorization shall be in the form of a written
power of attorney accompanying the Proposal or in any other form demonstrating that the
representative has been dully authorized to sign. The signed Technical and Financial
Proposals shall be marked “ORIGINAL”. The financial proposal shall be submitted
online only and shall be signed digitally.

21.3 The envelopes containing the EMD, Bid Document Fee, Original Power of Attorney etc.
shall be placed into an outer envelope and sealed. This outer envelope shall bear the
submission address, reference number be clearly marked “DO NOT OPEN, BEFORE
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23.

24,

16:00 Hrs. on 18/02/2019”. MDDA shall not be responsible for misplacement, losing or
premature opening if the envelope is not sealed and/or marked as stipulated. This
circumstance may be case for Proposal rejection. The Financial Proposal shall be
submitted online only and shall be sealed digitally. If the Financial Proposal is not
submitted online digitally sealed, this will constitute grounds for declaring the
Proposal non-responsive.

21.4 Online Submission: Signed “Technical Proposal” shall be uploaded in the prescribed
format and supporting documents along with scanned copy of EMD, Bid Document Fee
and Power of Attorney as mentioned. Similarly, the original signed ‘Financial Proposal’
shall be placed in a digitally sealed envelope clearly marked ‘Financial Proposal’ and shall
contain the financial proposal in the prescribed format.

21.5 The completed Proposal must be submitted online on or before the specified time.
Proposals submitted by fax, telex, telegram or e-mail shall not be entertained.

21.6 The rates quoted shall be firm throughout the period of performance of the assignment, no
price escalation shall be applicable through the performance of the assignment and
including discharge of all obligations of the Consultant under the Agreement.

Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
selection of Bidders shall not be disclosed to any person who is not officially concerned with the
process or is not a retained professional adviser advising the Authority in relation to matters
arising out of or concerning the Selection Process. The Authority will treat all information,
submitted as part of the Proposal, in confidence and will require all those who have access to
such material to treat the same in confidence. The Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/or
the Authority.

Award of Consultancy

After selection, a Letter of Award (the "LOA") shall be issued, by the Authority to the Selected
Bidder and the Selected Bidder shall, on receipt of the LOA, sign and send the Letter of
Acceptance of the LOA in acknowledgement thereof. In the event the Letter of Acceptance of
the LOA duly signed by the Selected Bidder is not received within a week, the Authority may,
unless it consents to extension of time for submission thereof, forfeit the Bid Security of such
Applicant as mutually agreed genuine pre-estimated loss and damage suffered by the Authority
on account of failure of the Selected Bidder to acknowledge the Letter of Award, and the next
Bidder may be considered.

Execution of Agreement

After acknowledgement of the LOA as aforesaid by the Selected Bidder, it shall execute the
Agreement with MDDA.
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25. Pre-Bid Meeting

Pre-Bid Meeting of the Bidders shall be conducted in accordance to the Schedule of the Selection
Process at the designated date, time and place.

26. Miscellaneous

26.1.

26.2.

26.3.

26.4.

26.5.

The Selection Process shall be governed by, and construed in accordance with,
the laws of India and the Courts at Dehradun shall have exclusive jurisdiction over all
disputes arising under, pursuant to and/ or in connection with the Selection Process.

The Authority, in its sole discretion and without incurring any obligation or liability,
reserves the right, at any time, to;

(a) suspend and/ or cancel the Selection Process and/ or amend and/ or supplement the
Selection Process or modify the dates or other terms and conditions relating thereto;

(b) consult with any Bidder in order to receive clarification or further information;

(c) retain any information and/ or evidence submitted to the Authority by, on behalf of,
and/ or in relation to any Bidder; and/ or

Independently verify, disqualify, reject and/ or accept any and all submissions or other
information and/ or evidence submitted by or on behalf of any Bidder.

It shall be deemed that by submitting the Proposal, the Bidder agrees and releases the
Authority, its employees, agents and advisers, irrevocably, unconditionally, fully and
finally from any and all liability for claims, losses, damages, costs, expenses or liabilities
in any way related to or arising from the exercise of any rights and/or performance of any
obligations hereunder, pursuant hereto and/or in connection herewith and waives any and
all rights and/or claims it may have in this respect, whether actual or contingent, whether
present or future.

The Authority reserves the right to make inquiries with any of the clients listed by the
Bidders in their previous experience record.
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Section- 4

Technical Proposal - Forms

FORM-I
Letter of Proposal

(On Bidder’s letter head)

(Date and Reference)

To,

Sub: Selection of Contractor/Agency for Engineering, Design, Construction, Procurement,
Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound Show”
and (B) “Civil Works with Landscape and Horticulture Work” in Rajpur Park,
Dehradun.

Dear Sir,

With reference to your RFP Document dated ............... , I/We, having examined all relevant

documents and understood their contents, hereby submit our Proposal for Selection of
Contractor/Agency for Engineering, Design, Construction, Procurement, Installation and Operation
& Maintenance of (A) “Multi-Media Light and Sound Show” and (B) “Civil Works with Landscape
and Horticulture Work™ in Rajpur Park, Dehradun.

The
1.

proposal is unconditional and unqualified.

I/We acknowledge that the MDDA will be relying on the information provided in the Proposal
and the documents accompanying the Proposal for selection of the Consultant, and we certify
that all information provided in the Proposal and in the Appendices is true and correct, nothing
has been omitted which renders such information misleading; and all documents accompanying
such Proposal are true copies of their respective originals.

This statement is made for the express purpose of appointment as the Consultant for the aforesaid
Project.

I/We shall make available to the MDDA any additional information it may deem necessary or
require for supplementing or authenticating the Proposal.

I/We acknowledge the right of MDDA to reject our application without assigning any reason or
otherwise and hereby waive our right to challenge the same on any account whatsoever.

I/We certify that in the last five years, we or any of our Associates have neither failed to perform
on any contract, as evidenced by imposition of a penalty by an arbitral or judicial authority or a
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12.

13.

14.

15.

16.

17.

judicial pronouncement or arbitration award against the Applicant, nor been expelled from any
project or contract by any public authority nor have had any contract terminated by any public
authority for breach on our part.

I/We certify that in the last five years, we or any of our Associates have not been blacklisted/
debarred/ termination of contract except for reasons of convenience of Client by any government/
government board/ corporation/ company/ PSU Company/ statutory body/ non-government in
last 5 years.

I/We declare that:

(@)l/We have examined and have no reservations to the RFP Documents, including any
Addendum issued by the Employer;

(b) I/We do not have any conflict of interest in accordance to the RFP Document;

I/We understand that you may cancel the Selection Process at any time and that you are neither
bound to accept any Proposal that you may receive nor to select the Consultant, without incurring
any liability to the Applicants in accordance to the RFP document.

I/We declare that we/any member of Consortium, are is not a member of any other Consortium
applying for Selection as a Consultant.

I/We certify that in regard to matters other than security and integrity of the country, we or any
of our Associates have not been convicted by a Court of Law or indicted or adverse orders passed
by a regulatory authority which would cast a doubt on our ability to undertake the Consultancy
for the Project or which relates to a grave offence that outrages the moral sense of the community.

I/We further certify that in regard to matters relating to security and integrity of the country, we
have not been charge-sheeted by any agency of the Government or convicted by a Court of Law
for any offence committed by us or by any of our Associates.

I/We further certify that no investigation by a regulatory authority is pending either against us or
against our associates or directors /managers/employees or against to be engaged team members.

I/We hereby irrevocably waive any right or remedy which we may have at any stage at law or
howsoever otherwise arising to challenge or question any decision taken by the Authority [and/
or the Government of India] in connection with the selection of Consultant or in connection with
the Selection Process itself in respect of the above-mentioned Project.

I/We agree and understand that the proposal is subject to the provisions of the RFP document.
In no case, shall 1/we have any claim or right of whatsoever nature if the Consultancy for the
Project is not awarded to me/us or our proposal is not opened or rejected.

I/We agree to keep this offer valid for 120 (One Hundred Twenty Days) days from the PDD
specified in the RFP.

A Power of Attorney in favour of the authorised signatory to sign and submit this Proposal and
documents is attached herewith in prescribed format.

In the event of my/our firm being selected as the Consultant, I/we agree to enter into an
Agreement.
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18. I/We have studied RFP and all other documents carefully. We understand that except to the
extent as expressly set forth, we shall have no claim, right or title arising out of any documents
or information provided to us by the MDDA or in respect of any matter arising out of or
concerning or relating to the Selection Process including the award of Consultancy.

19. The Financial Proposal is being submitted online along with the Technical Proposal separately
digitally sealed. This Technical Proposal read with the Financial Proposal shall constitute the
Application which shall be binding on us.

20. 1/We agree and undertake to abide by all the terms and conditions of the RFP Document.

In witness thereof, I/we submit this Proposal under and in accordance with the terms of the RFP
Document.

Yours faithfully,

(Signature, name and designation of the authorised signatory)

(Name and seal of the Bidder/ Lead Member)
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FORM-II

Firm’s References

Using the format below, provide information on each reference assignment for which your firm,
either individually as a corporate entity or as one of the major companies within an association, was

legally contracted.

(i) Relevant services carried out in the last five years that best illustrate qualifications

Firm’s Name:

Assignment Name:

Country:

Location within Country:

Key professional staff provided by your
Firm/ (profiles):

Name of Client:

No. of Staff:

Address: No. of Staff-months:

Duration of assignment:
Start Date Completion Date Approx. Value of Services
(Month/Year): (Month/Year): (inRs.):

Name of Associated Consultants, if any:

No. of months of key professional staff

provided by Associated Consultants:

performed:

Name of Senior Staff (Project Director/Coordinator, Team Leader) involved and functions

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:
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(if) Particulars and Experience of firm(s)

Relevant services carried out in the five projects* similar to the assignment both Part (A) and Part
(B) as described in Eligibility conditions , considered to best illustrate experience and capabilities of
the consulting firm/ Consortium since the inception of the Consultant firm in the format given below:

S. Field of Name of |Assignmen [Name | Whether |Projec | Stage of | Any other
No |[specialisatio |[consultin | t Name of |participate [t Cost | Project relevant
n g firm Clien d as in Rs. |execution |informatio
t individual on ground n
consulting (initiated/
firm/ .
member of rolr;ess /
consortium brog
, if member completed
of )
consortium
mentions
the
consortium
lead
1 2 3 4 5 6 7 8 9
Part (A)/
Part (B)
1
2
3
4
5

*Note: If the proposal is being submitted by a consortium, mention the best five relevant projects
carried out by consortium or constituent firms.
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Annexure-1 (Additional projects for Part A)
Agency Experience on the basis of Sound and Light/Multimedia Show Implementation

during the last 5 years supported with documents for at least two shows with detail of
Hardware Equipments.

Agency Experience

S.N | Name of the Details of | Cost of Name of | Starting Completion

show with Show the the Client | Date of Date of
Location Project in Project Project
INR

(Signature of Authorized Signatory)

Annexure-11 (Additional projects for Part A)

Experience in Installation of Hardware Equipment in the Sound and light/Multimedia
shows, Laser shows on monuments / notified buildings and Museum etc. on basis of
finalization of agreements executed during the last 5 years supported by minimum two
credentials with detail of Hardware Equipment.

Agency Experience:

S.N | Name of the Details of | Cost of Name of | Starting Completion

show with Hardware | The the Client | Date of Date of
Location / Make Project in Project Project
Brands INR

(Signature of Authorized Signatory)
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Annexure-111 (Additional projects for Part A)

Experience in film making like Feature film, Short Films and advertisement films during
the last 5 years supported with minimum two documents for above.

Agency Experience:

S.No | Name of the Details of | Cost of Name of Starting [ Completion
Film Film the films  |the Client/ [Date of |Date of
billed in Director Project Project
INR

(Signature of Authorized Signatory)
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FORM-I11

Team Composition & Task Assignments

Key Professionals

sl | Name Proposed Total experience | Relevant
NO. - - .
Position (years) experience in
years

>N e




FORM-IV

Format of Curriculum Vitae (CV) for Proposed Key Professionals

Proposed Position:

Name of Firm:

Name of Expert:

Profession:

Date of Birth:

Years with Firm/Entity: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of expert member’s experience and training most pertinent to tasks on assignment.
Describe degree of responsibility held by expert member on relevant previous assignments and give
dates and locations. Use about half a page.]

Education:

[Summarize college/university and other specialized education of expert member, giving names of
schools, dates attended, and degrees obtained. Use about one quarter of a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions held
by expert member since graduation, giving dates, names of employing organizations, titles of
positions held, and locations of assignments. For experience in last ten years, also give types of
activities performed and client references, where appropriate. Use about two pages.]

Languages:

[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading, and
writing]
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Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe
me, my qualifications, and my experience. If awarded the Contract, | undertake to work with this
Firm only on this assignment.

[Signature of Key Professional] [Signature of authorized representative of Firm]

Date: Day/Month/Year

Full name of Key Professional:

Full name of Authorized Representative:
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FORM-V
Activity* (Work) Schedule

SI. | Item of Activity | Weeks from start of the assignment
No. (Work) (in the form of a Bar Chart)
112341516 |7 (8|9 |10 ... |Number of
Weeks
112341516 |7 (8|9 |10 |... |Number of
months
1.
Subtotal (1)
2.
Subtotal (2)
3.
Subtotal (3)
4.

Subtotal (4)
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To,

FORM-VI

UNDERTAKING/TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

Date:

VICE CHAIRMAN

MDDA, TRANSPORT NAGAR

DEHRADUN

Sub: Acceptance of Terms & Conditions of Tender.

Reference No: -------

Name of Work: Selection of Contractor/Agency for Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound
Show” and (B) “Civil Works with Landscape and Horticulture Work” in Rajpur Park,
Dehradun.

Dear Sir,

1.

I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Works’
from the web site(s) namely: as per your advertisement, given in the above mentioned website(s).
| / We hereby certify that I / we have read the entire terms and conditions of the tender documents
from Page No. --to --- (including all documents like annexure(s), schedule(s), etc.), which form
part of the contract agreement and 1 / we shall abide hereby by the terms / conditions / clauses
contained therein.

The corrigendum(s) issued from time to time by your department/ organizations too have also

been taken into consideration, while submitting this acceptance letter.

I / We hereby unconditionally accept the tender conditions of above mentioned tender

document(s) / corrigendum(s) in its totality / entirety.

I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

I / We certify that all information furnished by the our Firm is true & correct and in the event
that the information is found to be incorrect/untrue or found violated, then your department/
organization shall without giving any notice or reason therefore or summarily reject the bid or
terminate the contract, without prejudice to any other rights or remedy including the forfeiture

of the full said earnest money deposit absolutely.
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There has been no conviction by a Court of Law or indictment / adverse order by a regulatory
authority for a grave offence against us. It is further certified that there is no investigation pending
against us or the CEO, Directors of our concern.

That the decision of MMDA will be undisputable in accepting or rejection of my / our offer.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)
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FORM-VII

LETTER OF AUTHORISATION FROM OEM

Reference No. Dated:

Name of Work: Selection of Contractor/Agency for Engineering, Design, Construction,
Procurement, Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound
Show” and (B) “Civil Works with Landscape and Horticulture Work” in Rajpur Park,
Dehradun.

Dear Sir,

This is to inform you that we, M/s (OEM name) having its regd. Office at
, hereby authorizes (bidders Name & address) to
quote for supply, installation, testing and commissioning of our equipment namely
against your above tender.

We shall provide unconditional technical support to for our range of
products quoted by them throughout the execution of contract as well as for
maintenance/comprehensive maintenance contract for useful life of the system.

For (OEM)
Authorized Signatory
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FORM-VIII

Format for Annual Turnover as per the Audited Accounts
Towards the qualifying experience

(Equivalent in Rs. Crores)

Consultant* memmmmmmmmeemeee e (Name of Consultant)
FY 2015- 2016- 2017-
16 17 18 Total Average
Annual
Turnover

Certificate from the Statutory Auditor/ Chartered Accountant

This is to certify that............ccoocveveiiennns (Name of the Consultant) has received the payments
and earned net profit shown above against the respective years.

Name of the audit firm/CA:
Seal of the audit firm/CA:
Date:

(Signature, name, registration no. and designation of the authorised signatory)

#  The Consultant should provide the Financial Capability based on its own financial

statements. Financial Capability of the Consultant's parent company or its subsidiary or any
associate company will not be considered for computation of the Financial Capability of
the Consultant.

* Consultant should fill in details as per the row titled Annual turnover and net profit in the
row below. In case the Consultant is a Consortium, for the purpose of evaluation on
financial parameters, financial parameters of all the members shall be furnished in separate
sheet for consideration.
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Section 5.

Financial Proposal — Forms

FORM FIN-I

[Location, Date]

To,
[Name &Address of Nodal Officer]

Sub: Selection of Contractor/Agency for Engineering, Design, Construction, Procurement,
Installation and Operation & Maintenance of (A) “Multi-Media Light and Sound Show”
and (B) “Civil Works with Landscape and Horticulture Work” in Rajpur Park,
Dehradun.

Sir,

We, the undersigned, offer to provide the services for the above assignment in accordance with your
Request for Proposal vide advertisement dated [Date] for Selection of Contractor/Agency for
Engineering, Design, Construction, Procurement, Installation and Operation & Maintenance of (A)
“Multi-Media Light and Sound Show” and (B) “Civil Works with Landscape and Horticulture Work”
in Rajpur Park, Dehradun.

2. We are hereby submitting our Financial Proposal for the sum of [Amount in words and figures].
This amount is exclusive of the applicable GST which we have estimated at the rate [............ 1%
calculated [Amount(s) in words and figures].

3. Our financial proposal shall be binding upon us subject to the modifications resulting from
discussions, up to expiration of the validity period of the Proposal, i.e., [Date].

4. We undertake that, in competing for (and, if the award is made to us, in executing) the above
contract, we will strictly follow the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988”.

5. We have gone through the RFP documents and understand the terms and conditions. We
understand that you are not bound to accept any proposal you receive.

Authorized Signature:

Name and Title of Signatory:

Name of the Firm:

Address:
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FORM FIN-II

Format for Financial Proposal / Price Bid

Name of the
Bidder:

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder
Name and Values only)

Number# Text# Number# Text# Number# Text#
SI. No. Item Description Quantity Units | Total Amount Total
without Taxes | Amount in
Words
1 2 3 4 6 7
1. “Selection of 1 Nos
Contractor/Agency for
Engineering, Design,
Construction,
Procurement, Installation
and Operation &
Maintenance of (A)
“Multi-Media Light and
Sound Show” and (B)
“Civil Works with
Landscape and
Horticulture Work” in
Rajpur Park, Dehradun.”

Total in Figures

Quoted Rate in words
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FORM FIN-111

Breakdown of Lumpsum

S.NO. NAME OF WORK AMOUNT QUOTED
) INSTALLATION OF MULTI-MEDIA LIGHT AND
SOUND SHOW
A | Cost of content development
B Hardware Cost including all allied associated works
@) CIVIL WORKS WITH LANDSCAPE, HORTICULTURE
AND ALLIED ELECTRICAL WORKS
A Civil works
B Landscape Works
C Horticulture Works
D Allied Electrical Works
TOTAL (1+2)=
3) OPERATION AND MAINTENANCE COST
(For Both 1 & 2)
A O & M Cost for 3 Years

TOTAL (1+2+3)=

Total Amount excluding GST

Note:- Breakup of above shall be provided in separate sheet.
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FORM FIN-1V

Cost break up of Equipment’s/ Materials/various works for the above said work.

S.No. Description of items with make, model with Quantity PRICE
specifications as per Proposed
Technology and Concept

A Lighting Equipment

B Audio related equipment

C Projection System/ Laser system

D Effect machines like Fog machines,

Strobes Flame etc.

E Control Room Equipment

F Electrical allied works

G Essential Services equipment’s
H Landscape Details

| Any other Equipment/Details

Note: The above annexure is for reference only. Bidder has to specify the list of all equipment
offered as per technology proposed and as per Concept with Quantities, Make, Model and

Specifications. Bidden can add any item as per his design to provide the breakup of his offer.
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POWER OF ATTORNEY

Know all men by these presents, We, .......cccccevevveiiievesiesieennnns (name of Firm and address of the
registered office) do hereby constitute, nominate, appoint and authorize Mr./
MS.ieeecee e Son/Daughter/Wife and presently residing at..........ccccccoecvvveiiveieiiinnnnn ,
who is presently employed with/ retained by us and holding the position of .................... as our true

and lawful attorney (hereinafter referred to as the “Authorized Representative™) to do in our name
and on our behalf, all such acts, deeds and things as are necessary or required in connection with or
incidental to submission of our Proposal for and selection as
................................................................ (.e.vveevenr..n) including but not limited to
signing and submission of all applications, proposals and other documents and writings, participating
in pre-bid and other conferences and providing information/ responses to the MDDA, representing
us in all matters before the Authority, signing and execution of all contracts and undertakings
consequent to acceptance of our proposal and generally dealing with MDDA in all matters in
connection with or relating to or arising out of our Proposal for the said Project and/or upon award
thereof to us till the entering into of the Agreement with MDDA.

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to
be done by our said Authorized Representative pursuant to and in exercise of the powers conferred
by this Power of Attorney and that all acts, deeds and things done by our said Authorized
Representative in exercise of the powers hereby conferred shall and shall always be deemed to have
been done by us.

IN WITNESS WHEREOF WE, .....ooooeeeeeeeeee, THE ABOVENAMEDPRINCIPAL
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ..o, DAY OF
.................... , 20......

FOr e

(Signature, name, designation and address)

Witnesses:
1.
2.

Notarised

Accepted
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(Signature, name, designation and address of the Attorney)

Notes:

e The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executant(s) and when it
IS so required the same should be under common seal affixed in accordance with the required
procedure.

e Wherever required, the Bidder should submit for verification the extract of the charter
documents and other documents such as a resolution/power of attorney in favour of the person
executing this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

e For a Power of Attorney, Bidders may submit a General Power of Attorney notarized in India.
However, at the time of negotiation it is mandatory to submit the Power of Attorney executed
and issued overseas, legalised by the Indian Embassy and notarised in the jurisdiction where
the Power of Attorney is being issued. However, the Power of Attorney provided by Bidders from
countries that have signed The Hague Legislation Convention, 1961 are not required to be
legalised by the Indian Embassy if it carries a conforming Apostille certificate.
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